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M.P. State Agricultural Marketing Board, Bhopal

Appendix 2.10

Tender Document

For Percentage Rate only in Works Departments and other
Departments similar to Works Departments

(EFFECTIVE F

ROM .iessass

OFFICE OF THE KRISHI UPAJ MANDI SAMITI

NIT Number and Date
Agreement Number and Date

Name of Work

Name of the Contractor

Probable Amount of Contract
(Rs. In Figure)
(Rs. In Words)

Contract Amount (Rs. In
Figure)
(Rs. In Words)

Stipulated Period of
Completion

Distt.

3
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Appendix 2.10
Tender Document
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SECTION 1

Notice Inviting e-Tenders

Government of Madhya Pradesh
OFFICE OF THE
KRISHI UPAJ MANDI SAMITI Distt.

N.IT.No /e-tendering/........... /o s dated sosnsins

Online percentage rate bids for the following works are invited from registered
contractors and firms of repute fulfilling registration criteria. AS PER DETAILED NIT &
INSTRUCTIONS.

S. No. Work District(s) | Probable | Completion
/Pkg/ Amount Period ,
Code (Rs. in Including
lack) Rainy
Session

1. Interested bidders can view the NIT on website https:// mptenders.gov.in

2. The Bid Document can be purchased only online from ............. (time).............. (date) to

3. Amendments to NIT, if any, would be published on website - https:// mptenders.gov.in and

Mandi Board Portal “mpmandiboard.gov.in only, and not in newspaper.

4. Receipt of pay the Earnest Money Deposit & Receipt of pay the cost of Bid Document,E.P.F.
E.S.I & GST Registration Certificate, affidavit and other document shall be submitted by the
bidder by Only Govt. registered/speed post only (not by private courier or by hand) so as to
reach the office as prescribed in Bid Data Sheet

5. Applicable SOR —

(A) For Building Works :- SOR issued by M.P. PW.D. for Building works inforced

from.................. Amendment up to issue date of N.L.T
(B) For Road Work : SOR issued by M.P. PW.D. for Road works inforced from
.................. Amendment up to issue date of N.I.T

(C) For Eleetrical Works - M.P.P.W.D. (E/M) S.OR. for Electric works inforced from

.............. and Amendment up to issue date of N.I.T

(D) For Tube well & Hand Pump Boring Work:- M.P. P.H.E. S.OR inforced
FrOm weesimmnssisgess Amendment up to issue date of N.I.T

Secretary
Krishi Upaj mandi Samiti
Distt.

d <
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Notice Inviting Tender

OFFICE OF THE KRISHI UPAJ
MANDI SAMITI Distt.
N.I.T.No ........ /e-tender/............ vevenrerness dated .ooviiinnnn

Online Percentage Rate E - Tenders are invited from contractors registered with the Office of
the Engineer in Chief, M.P. Public Works Department, Government of Madhya Pradesh (Centralized
Registration Cell) for the following works so as to be received online up to 5:30 PM on
The tender documents can be obtained online on the htips:/mptenders.gov.in as per the Notlce
Published on the above Portal and detailed information can also be seen on website
www.mpmandiboard.gov.in

S. No. Name of Work & Probable Earnest Money | Cost of Bid | Time Period
/Pkg/ Code Place Amount of Deposit (EMD) | Document Including
Contract (In Rupees) (In Rupees) | /Excluding
(Rs. in lakh) rainy season
2019 _MPS
- AA BB CcC DD
AM | s

Note: - Any corrigendum in this NIT, if required, shall be displayed only in our above portal
regarding any matter included in this NIT or otherwise. Other details of Construction / Development
works and locations & key dates can also be seen on our website www.mpmandiboard.gov.in

(i) Details of Construction / Development works and locations may be seen in the Office of
Distt.
(i) All details relating to the Bid Document(s) can be viewed and downloaded free of cost on

the website.

(iti)  Bid Document can be purchased after making online payment of portal fees through
Credit/Debit/Cash Card/internet banking.

(iv) At the time of submission of the Bid the eligible bidder shall be required to:

a. Receipt of pay the cost of Bid Document.
b. Receipt of pay the Earnest Money Deposit. Scanned copy of EMD instrument shall
be uploaded online along with the reference details.

Submit a check list

Organizational Detail as per Annexure - H

E.P.F., E.S.I,, PAN No. & G.S.T. Registration Certificate

Submit the Physical copy of affidavit on non-judicial stamp of Rs. 50/- Duly

Notarized in original saying that all submitted / uploaded documents with technical

bid physically & online are correct in my knowledge & No relationship certificate

between dept. employee & officer with him
g. Self attested copy of valid for appropriate class Registration, Registered with the
office of ENC, MP PWD, Bhopal Government of Madhya Pradesh (Registration
valid up to Bid Submission End Date).
h. In Case of Internal Electrification in Building work the bidder shall required to
submit an Valid “A” Class Electric License of any person or employee issued by the
Chief Electrical Advisor to the State Government of Madhya Pradesh.

(v) Online Bidders have to submit the physical copy of documents mentioned in Technical
Bid and above. The last date to receive the hard copy of all documents is up to 5:30 PM
on through speed post / Registered post (not by private courier or by hand) only
at the Office of ~, Technical division

(vi) Additional Special Condition of Contract BIDDER ARE REQUIRED TO OFFER
THEIR BIDS EXCLUSIVE OF APPLICABLE GST. THE GST SHALL BE PAID BY
THE DEPT. TO THE CONTRACTOR SEPARATELY.

— M o
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(vii)  Terms & Conditions applicable as per detailed tender documents.

(viii)  Note :- M.P. P.W.D. Order and Circulars from 1 to 18 (except SI. No. 12 regarding ICICI
bank) adopted by Mandi Board wide order no/ nirman/e-tendering/ 458 dated 15-02-17
issued by Chief Engineer M.P. State Marketing Board Bhopal and Requirement of EPF
& ESI Registration Certificate vide Engineer-in-Chief, M.P.State Agricultural Marketing
Board, Bhopal letter No./Nirman/ Ni.Vi./EPF-ESI/17-18/2498 Dated 20.11.2017 and
GST deduction from RA/Bill vide letter no. 592 Dt. 05.10.2018 are applicable.

(ix) The bidder’s are required to quote only one rate of percentage above/ below/at par on the

following Schedule of Rates issued by the

amended upto issue date of NIT.

) Pre-qualification — Prequalification conditions are Applicable as Per Bid Data Sheet
(Annexure - C clause A & B)

Applicable SOR —

(A) For Building Works :- SOR issued by M.P. PW.D. for Building works inforced
from swessmsmamasssne Amendment up to issue date of N.I.T

(B) For Road Work : SOR issued by M.P. PW.D. for Road works inforced from
.................. Amendment up to issue date of N.I.T

(C) For Electrical Works - M.P.P.W.D. (E/M) S.O.R. for Electric works inforced from
.............. and Amendment up to issue date of N.I.T

(D) For Tube well & Hand Pump Boring Work:- M.P. P.HE. S.O.R inforced from
................. Amendment up to issue date of N.I.T

(i) Key Dates:

Publishing Date | ............... 2 | Document Download/ Sale | ...............
, 10:30 Start Date , 11:30

3 | Bid Submission Start Date | ............... 4 | Bid Submission Closing | ...............
, 17:30 Date , 17:30

5 | Bid Opening Date | ...............

Secretary
Krishi Upaj mandi Samitti
Distt.

Section 1 — NIT é & ﬁ
e e
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL
SCOPE OF BID

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid
Data Sheet.

General Quality of Work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards
of workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per
the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally.
If he does so, all bids wherein the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his
bid, and no claim whatsoever for the same shall lie on the Mandi Samiti.

Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs in
this respect shall have to be borne by the bidder.

B. Bid Documents
CONTENT OF BID DOCUMENTS

The Bid Document comprises of the following documents:

1.  NIT with all amendments..

2. Instructions to Bidders, Bid Data Sheet with all  Annexure
3. Conditions of Contract;

i. Part I General Conditions of Contract and the Contract Data with all
Annexure and

Section 2 — Instruction to Bidders [' M/ - g
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ii. Part II Special Conditions of Contract.
4. Specifications
5. Drawings
6. Priced Bill of Quantities
7. Technical and Financial Bid
8. Letter of Acceptance
9. Agreement, and
10. Any other document(s), as specified.
8. The bidder is expected to examine carefully all instructions, conditions of contract,
the contract data, forms, terms and specifications, bill of quantities, forms and
drawings in the Bid Document. Bidder shall be solely responsible for his failure to do

SO.
9. Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet.
Any change in the schedule of pre-bid meeting would be communicated on the
website only, and intimation to bidders would not be given separately.

9.2  Any prospective bidder may raise his queries and/or seek clarifications in
writing before or during the pre-bid meeting. The purpose of such meeting is
to clarify issues and answer questions on any matter that may be raised at that
stage. The Employer may, at his option, give such clarifications as are felt

necessary.

9.3  Minutes of the pre-bid meeting including the list of the questions raised and
the responses given together with any response prepared after the meeting will
be hosted on the website.

9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to amend
the Bid Document, it shall be done by issuing amendment to the online NIT.

10. Amendment of Bid Documents
10.1 Before the deadline for submission of bids, the Employer may amend or
modify the Bid Documents by publication of the same on the website.

10.2  All amendments shall form part of the Bid Document.

10.3 The Employer may, at its discretion, extend the last date for submission of
bids by publication of the same on the website.

Section 2 — Instruction to Bidders i %
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C. Preparation of Bid
The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms
and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid
required to be uploaded as per the time schedule mentioned in the key dates of the
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their

authorized representative.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Online Envelope A and would apply for all bids
Online Envelop A shall contain the following as per details given in the Bid Data
Sheet:

a. Registration number and Organizational details in format given in the Bid
Data Sheet.

b. Payment slip for the cost of Bid Document;

c. Earnest Money and

d. Submit an affidavit on non-judicial stamp of Rs. 50/- Duly Notarized in

original.
e. EPF, ESI & GST Registration certificate with Registration Number.

Part 2 — This shall be known as Online Envelope B and required to be submitted

only in works where pre-qualification conditions and/or special eligibility conditions are
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly
supported by documents certified by the Concerned Department’s Officer not below the rank

of Executive Engineer to demonstrate fulfillment of pre-qualification conditions.

13.

14,

Part 3 — This shall be known as Online Envelope C and would apply to all bids.
Envelop C shall contain financial offer in the prescribed format enclosed with the Bid
Data Sheet.

Language

The bid as well as all correspondence and documents relating to the bid exchanged
by the Bidder and the Employer shall be in English or Hindi. Supporting documents
and printed literature that are part of the Bid may be in another language provided
they are accompanied by an accurate translation of the relevant passages in English.
In such case, for the purposes of interpretation of the bid, such translation shall
govern.

TECHNICAL PROPOSAL

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid Data
Sheet, the Technical Proposal shall comprise of formats and requirements
given in the Bid Data Sheet.

Section 2 — Instruction to Bidders Qﬁ/ <
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142 All the documents/ information enclosed with the Technical Proposal should

be self-attested and certified by the bidder. The Bidder shall be liable for
forfeiture of his online transferred Earnest money deposit Amount, if any
document / information are found false/ fake/ untrue before acceptance of bid.
If it is found after acceptance of the bid, the bid sanctioning authority may at
his discretion forfeit his performance security/ guarantee, security deposit,

enlistment deposit and take any other suitable action.

15. FINANCIAL BID

i.

ii.

iii.

iv.

The bidder shall have to quote rates in format referred in Bid Data Sheet, in
overall percentage, and not item wise. If the bid is in absolute amount, overall
percentage would be arrived at in relation to the probable amount of contract
given in NIT. The overall percentage rate would apply for all items of work.

Percentage shall be quoted in figures as well as in words. If any difference in
figures and words is found, lower of the two shall be taken as valid and correct.

The bidder shall have to quote rates inclusive of all duties, taxes, royalties and
other levies; and the Employer shall not be liable for the same.

The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the Bid Data Sheet.

16. PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date
of “close for bidding” as prescribed by the Employer. The validity of the bid can be
extended by mutual consent in writing.

17.  EARNEST MONEY DEPOSIT (EMD).

17.1

17.2

17.3
17.4

17.5

17.6

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in
the amount specified in the Bid Data Sheet.

The EMD shall be in the form of Online Transfer in to given Scheduled Bank
Account given in the Bid Data Sheet. The details of online transfer receipt
should be submitted in envelop A as per Clause 17 of Bid Data Sheet.

Bid not accompanied by EMD will be liable for rejection as non-responsive.
EMD of bidders Except L-1 will be returned After Opening of the Financial
bid.

EMD of the successful Bidder will be discharged when the Bidder has signed
the Agreement after furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified period,
for whatsoever reason, shall result in forfeiture of the earnest money deposit.

Section 2 — Instruction to Bidders
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D. Submission of Bid

18.  The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in

physical form also at the place prescribed in the Bid Data Sheet.

E. Opening and Evaluation of Bid.

19 PROCEDURE

19.1

19.2

19.3

194

19.5

19.6

Envelope ‘A’ shall be opened first online at the time and date notified and its
contents shall be checked. In cases where Envelop ‘A’ does not contain all
requisite documents, such bid shall be treated as non-responsive, and Envelop
B and/or C of such bid shall not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same
shall be opened online at the time and date notified. The bidder shall have
freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid)
of bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be
opened.

Envelope ‘C’ (Financial Bid) shall be opened online at the time and date
notified. The bidder shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine
the lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the
bidding process and reject all the bids at any time prior to contract award,

without incurring any liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for
a distinct part of it.

20.  Confidentiality

20.1 Information relating to examination, evaluation, comparison and
recommendation of contract award shall not be disclosed to bidders or any
other person not officially concerned with such process until final decision on
the bid.

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the
bids or contract award decisions may result in the rejection of his bid.

Section 2 — Instruction to Bidders ﬂ' . g

SUPRINTENDING ENGINEER



Page 11 of 91

F. Award of Contract.

21. Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’
(LOA) that his bid has been accepted.

22.  Performance Security

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to
furnish performance security of the amount in the form and for the duration, etc. as specified
in the Bid Data Sheet.
22.2  Additional performance security, if applicable, is mentioned in the Bid Data
Sheet and shall be in the form and for the duration, etc. similar to Performance
Security.

23.  Signing of Contract Agreement

23.1  The successful bidder shall have to furnish Performance Security and Additional
Performance Security, if any and sign the contract agreement within 15 days of
issue of LOA On non-judicial stamp as per guide line of MAHA Nirikshak,
Panjiyan, M.P. Letter No. 1502/ Tech-11/2016 dated 22-03-16.

23.2  The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the

Employer to the contractor for commencement of work.

23.3  Inthe event of failure of the successful bidder to submit Performance Security
and Additional Performance Security, if any or sign the Contract Agreement,
his EMD shall stand forfeited without prejudice and debar for one year in the
departmental tender and to the right of the employer for taking any other
action against the bidder.

24. CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:

i.  may reject the bid for award if it determines that the bidder recommended for
award has, directly or through an agent, engaged in corrupt, fraudulent,

collusive, or coercive practices in competing for the Contract; and

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated
period of time, to participate in bids, if it at any time determines that the bidder
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or

coercive practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as
follows:

Section 2 — Instruction to Bidders g a
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a.  “corrupt practice” means the offering, giving, receiving, or soliciting,
directly or indirectly, anything of value to influence improperly the actions

of another party;

b. “fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

C. “coercive practice” means impairing or harming, or threatening to impair

or harm, directly or indirectly, any party or the property of the party to

influence improperly the actions of a party;

d. “Collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing

improperly the actions of another party.

24.1 BLACK LISTING/SUSPENSION (As per Secretry MP Govt. PWD Letter
No. F 17-1/2010/19/B/244 Bhopal Dated 24.03.2015)

[. The affidavit/self declaration contains any false information of suppresses any
material information. (As per Secretary MP Govt. PWD Letter No. F 17-
1/2010/19/B/244 Bhopal Dated 24.03.2015

II. Such bidder, whose bid is accepter, fails to execute the agreement. The
suspension will be in addition to forfeiture of his earnest of his earnest money of

any other penalty imposed as per the tender condition.
III. Contractor fails to renew the securities deposited to the department.
IV. If documents submitted are found to be false.

V. The contractor is found to be non-serious in executing the agreement work or
leaves the agreement work incomplete. Irrespective of the expiry of the full

contract period.

VI. The contactor fails to rectify any lapse (s) in quality of the work done within

a reasonable time.

VII. Contractor fails to maintain/repair/ the work upto the expiry of performance

guarantee period, when it is specifically brought to his notice.

VIII. On any other ground which is considered reasonable after recording

reason.

Section 2 — Instruction to Bidders §
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Note:-
(a) During the period of suspension neither his registration will be renewed
nor fresh registration will be issued.

(b) Black listed contractor will not be allowed fresh registration or renewal of
his registration till order of black listing is revoked or cancelled.

(c) Contractor of firms black listed or suspended or any of its partners will not
be registered under any other name.

(d) Period of suspension should be for a definite period.

(¢) Remedy / Appeal: - As per clause 12 Page No. 46 Of Tender Form
(Dispute  Resolution System) & Contract Data Sheet GCC Clause 36 & 41,

[End of ITB].

Section 2 — Instruction to Bidders' g
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Bid Data Sheet

GENERAL
SR. No. PARTICULARS DATA
i Office Inviting Tender Executive Engineer M.P. State Agricultural
Marketing Board Tech. Division ............
2 NIT No.
3 Date of NIT
4 Bid document download available from
date & time
5 Website link https:// mptenders.gov.in
SECTION 1 - NIT
NIT
CLAUSE PARTICULARS DATA
2 Portal Fees As notified in E-Tendering Website
(also known as processing fee)
3 Cost of Bid Document Rs.
Cost of Bid Document Payable at ONLINE PAYMENT MODE
Cost of Bid Document In favour of SECRETARY KRISHI UPAJ MANDI
SAMITI Distt.
4 Affidavit Format As per 'Annexure- B'
Pre-qualifications required YES/NO, if yes
required as below :-
(a) In case of Roads and Bridge works costing
Rs. One Crore and above
(b) In case of Building works costing
Rs. Fifty lacks and above,
(c) In case of combination of Road, bridge works
5 and Building work costing Rs. One Crore and

above.
(d) In case of External Electrification, Pole shifting
and Central Lighting Rs. Fifty Lacks and above.
If Yes, details As per' Annexure- C'
(Evaluation done by the Committee appointed by
Mandi Board for this work and they will intimate
reasons to disqualified bidders)

6 Special Eligibility YES NO
(if yes, prior permission of Engineer-
in-Chief/Chief Engineer, MP State
Agricultural Marketing Board, Bhopal
required)

If Yes, details As per 'Annexure -D'

6a Special conditions Of Building work YES, As per Letter no. F-6-11/2015/nivida/vishesh
shart/sa/pd/1242 dated 15-12-15 of Project Director
PWD, PIU, M.P. Bhopal and Secretary MP PWD Bhopal
Letter No. 7666/2464/2015/19/yo dated 10-12-15 Known
as Special conditions 10-12-15 for building work.

7 Key dates As per 'Annexure -A'

Section 2 — Bid Data Sheet ’ %
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Bid Data Sheet

SECTION 2 - ITB.

ITB

ST PARTICULARS DATA
1 Name of the ‘Work’
2 Specifications As per 'Annexure — E'
in addition to as below:
(a) Incase of Roads and Bridge works:
'SPECIFICATION FOR ROAD AND
BRIDGE WORK (fifth Revision) By
MORTH
(b) In case of Building works: SPECIFICATION
FOR BUILDING WORKS By CPWD
(In case of special Building works prior
permission From Engineer-in-Chief / Chief
Engineer)
(c) Stipulation by SOR in Force
3 Procedure for participation in e- As per 'Annexure — F'
tendering
Whether Joint Venture is allowed. YES/No, IF YES
allowed as below:
1) In case of Roads and Bridge works costing
more than Rs. twenty five Cr.
and
2) In case of Prefab and Special Building
4 works costing more than Rs. two Cr.
3) In case of Combine Road, Bridge &
Building work Costing more than Rs. 10 Cr.
(in case of special Building works prior permission from
Engineer-in-Chief/ Chief engineer, MP State
Agricultural Marketing Board, Bhopal required )
If yes, requirement for Joint Venture As per 'Annexure —- G'
Envelope-A containing : Physical documents as per given in envelope
1Registration Number or proof of | ¢pay1 be delivered by Only Govt. registered /
application for registration and
Organizational details as per speed post so as to reach the office of As per
'Annexure H' Detail NIT up to 530 pm. on date
12 11 Cost of Bid Document
iii. EMD
iv. An affidavit duly notarized as
per 'Annexure- B'
v. EPF & ESI Registration
Certificate
should reach in physical form .
13 Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - [ (Format I-1to I-5)
14 Envelope-C Financial Bid As per 'Annexure - J'
Materials to be issued by the As per 'Annexure - K'
department
If Yes As per 'Annexure - K'
15 Period of Validity of Bid 120 Days from the date of received Of Bid

Section 2 — Bid Data Sheet
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Bid Data Sheet

ITB

T PARTICULARS DATA
16 Earnest Money Deposit Rs.
17 Forms of Earnest Money Deposit Online transfer as per https:// www.mptenders.gov.in
If EMD transferred online, Then Bank gg)iﬂcount NO. teieiiinraeeen oo n e GRTAYR AT
(iv) Branch With code.............ov...rrvrerrroe.
(v) Account Holder's Name..,.......ocvvvvivriennnns
18 EMD valid for a period of As per https:/ wwwmptendersgovaortal '''''''
19 FDR must be drawn in favour of As per https:// www.mptenders.gov.in Portal
21 Letter of Acceptance (LOA) As per 'Annexure -L'
R Amount of Performance Security 5% of Contract Amount for Road and Bridge works;
5% of the Contract Amount for building works.
Additional Performance Security, if Equal to an amount arrived at, by multiplying the contract
any amount with difference of percentage between percent
rates (below/minus) of successful bid and Fifteen percent
(below/minus), considering bid rates less than Fifteen
percent below PAC, to be unworkable and shall require
additional performance security (guarantee). in favour of
27 KRISHI UPAJ MANDI SAMITI _ Distt.

Performance Security in the format

As per 'Annexure- M'

Performance Security in favour of

KRISHI UPAJ MANDI SAMITI
Distt.

Performance Security valid up to.

Performance Guarantee ( Security) Valid Up to 3 Months
Beyond the Completion of defect liability Period
(Maintenance Period)

Additional Performance Guarantee
Valid Up to

Additional Performance Guarantee Valid Up to
Stipulated time of completion plus 3 months.

Refund of Additional Performance
Security

Additional Performance Guarantee is to be released after
3 months of issuing Physical Completion Certificate by
the Executive Engineer.

Section 2 — Bid Data Sheet
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Annexure — A

(See clause 1, 7 of Section 1 -NIT )

KEY DATES ( AS PER DETAIL NIT)

Start Expiry Envelopes
13(') iyorke S])t:pzrtment Bidder's Stage
g Date Time Date Time
1
Purchase of Tender
— Online
2
Bid Submission
—Online
3 Mandatory submission - Envelope A
Open (Envelope- A)
4 Technical Proposal open Envelope B
(PQ Envelope- B)
5 Financial Bid open - Envelope C
(Envelope-C)

Receipt of pay the Earnest Money Deposit & Receipt of pay the cost of Bid Document EPF,
ESI & GST Registration Certificate, affidavit and other document shall be submitted by the
bidder by Only Govt. registered/speed post only (not by private courier or by hand) SO AS
TO REACH THE OFFICE AS PRESCRIBED IN BID DATA SHEET.

SUPRINTENDING ENGINEER




Page 18 of 91

Annexure - B
(See clause 3 of Section 1 -NIT )

| AFFIDAVIT ||

(To be Contained in Envelope A)
(On Non Judicial Stamp of Rs. 50)

I/'we who is/ are

(status in the firm/ company) and competent for submission of

the affidavit on behalf of M/S (contractor) do solemnly affirm an
oath and state that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted in
support of the following information in bid documents which are being submitted in response
to notice inviting e-tender No. for (name
of work) dated issued by the (name of the department).

I/we am/ are fully responsible for the correctness of following self-certified
information/ documents and certificates:

1. That the self-certified information given in the bid document is fully true and
authentic.
2. That:

a. Receipt deposited as earnest money, cost of bid document and other relevant
documents provided by the Bank are authentic.

b. Information regarding financial qualification and annual turnover is correct.

c. Information regarding various technical qualifications is correct.

d. The E.P.F. Registration No. iS...........ccociviiiininiiiininenn. ,E.S.I. Registration
No 1Su i & .G.S.T. Registration ~ No
I T T L ——
3. No close relative of the undersigned and our firm/company is working in the
department. OR
Following close relatives are working in the department:
Name Post Present Posting
4 That, I/We/Firm is not black listed by any department
OR
I/We/Firm is black Listed by the
........................................... verireneeennenn. . -oo(Department)
for a period ............. Month/Year and Such time Period lapsed on dated

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief,
Verified today (dated) at (place)

Signature with Seal of the Deponent (bidder)

\

UPRINTENDING ENGINEER
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Annexure - C
(See clause 5 of Section 1 -NIT')

PRE-QUALIFICATIONS CRITERIA

The bidder should have:

A. Financial
i. experience of having successfully executed:

i.  three similar works, each costing not less than the amount equal to 20% of the
probable amount of contract in any one financial year during the last preceding
5 financial years; or
ii.  two similar works, each costing not less than the amount equal to 30% of the
probable amount of contract in any one financial year during the last preceding
5 financial years; or
iii.  one similar work of cost not less than the amount equal to 50% of the probable
amount of contract in any one financial year during the last preceding
5 financial years;
Note:- If tender called in group of works of Building, Roads etc., then works
of Building & Road are separately taken in consideration for experience as per

their individual amount in the project.

ii. Average annual construction turnover on the construction works not less than 50%

of the probable amount of contract during the last preceding 5 financial years.

iii. Executed similar items of work in any one financial year during the last preceding
5 financial years, which should not be less than the minimum, physical

requirement, if any, fixed for the work.

iv. Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity,
which shall be worked out as given in format I-2 of Annexure I.

Section 2 —Annexure - ¢ f 55?; <
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B. Physical Requirement:-

Required Executed Physical quantity for pre qualifications in last five preceding
years shall be as below:

S no Particulars Quantity Period ( in any
required one financial
year during the
last preceding
S financial

years

Physical qualification required for

1 y q q

PRE-QUALIFICATIONS Yes/No
CRITERIA for S. no. A (iii)

(The Employer shall specify all physical qualifications required)
NOTE:- FOR QULIFYING QUANTITY OF ITEM, 50 % QUANTITY OF THOSE ITEMS ARE TO
BE TAKEN WHOSE AMOUNT IS MORE THEN 20% OF NIT AMOUNT.

SUPRINTENDING ENGINEER
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Annexure - D
(See clause 6 of Section 1 -NIT')

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:

A. Erection of Steel Gates = v

B. Construction of tunnel S el

Note: Above criteria are indicative, subject to suitable stipulations by the departments and
specific bid..

Section 2 —Annexure - D
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ANNEXURE - E

(See clause 2 of Section 2 -ITB &

Clause 10 of GCC)
Specifications
| T ) | QR —— Department Specifications,
BLE yefrnerBunravnnannansxansamsndione
3. wisaEG SRR e

(The soft copy of above specifications is available at departmental website

WWW. )

The provisions of general / special conditions of contract, those specified
elsewhere in the bid document, as well as execution drawings and notes, or
other specifications issued in writing by the Employer shall form part of the

technical specifications of this work..

Section 2 —Annexure - E
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Annexure - F

(See clause 3of section 2-1TB)

Procedure for Participation in e-Tendering
1. Registration of Bidders on e-Tendering System:

All the PWD registered bidders have to enrol their respective firms on the portal
https://www.mptenders.gov.in. For more details may contact phone numbers are
available on website.

2, Digital Certificate:

The bids submitted online should be signed electronically with a Class III Digital

Certificate to establish the identity of the bidder submitting the bid online. The

bidders may obtain Class III Digital Certificate issued by an approved Certifying

Authority authorized by the Controller of Certifying Authorities, Government of

India. A Class III Digital Certificate is issued upon receipt of mandatory identity

proofs along with an application. Only upon the receipt of the required documents, a

Digital Certificate can be issued. For details please visit cca.gov.in.

Note:

I It may take upto 7 working days for issuance of Class III Digital Certificate;
hence the bidders are advised to obtain the certificate at the earliest. Those
bidders who already have valid Class III Digital Certificate need not obtain
another Digital Certificate for the same.

The bidders may obtain more information and the Application From required
to be submitted for the issuance of Digital Certificate from cca.gov.in

i, Bids can be submitted till bid submission end date. Bidder will require digital
signature while bid submission..

‘The digital certificate issued to the Authorized User of a Partnership firm / Private

Limited Company / Public Limited Company and used for online biding will be

considered as equivalent to a no-objection certificate / power of attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a specific

individual through Authority Letter signed by majority of the partners of the firm. In

case of Private Limited Company, Public Limited Company, the Managing Director
has to authorize a specific individual through Authority Letter. Unless the certificate
is revoked, it will be assumed to represent adequate authority of the specific individual
to bid on behalf of the organization for online bids as per information Technology Act

2000. This Authorized User will be required to obtain a Digital Certificate. The Digital

Section 2 —Annexure - F
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Signature executed through the use of Digital Certificate of this Authorized User will be
binding on the firm. It shall be the responsibility of Management / Partners of the
concerned firm to inform the Certifying Authority, if the Authorized User changes, and
apply for a fresh Digital Certificate for the new Authorized User.

Set Up of Bidder’s Computer System:

In order for a bidder to operate on the e-tendering System, the Computer System of the
bidder is required to be set up for Operating System, Internet Connectivity, Utilities,
Fonts, etc. The details are available at https://mptenders.gov.in

Key Dates:

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on
their side for tasks and responsibilities to participate in the bid, as all the stages of each
bid are locked before the start time and date and after the end time and date for the
relevant stage of the bid as set by the Department.P1

Preparation and Submission of Bids

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms and
submit Bid of all the envelopes and documents related to the Bid required to be uploaded as
per the time schedule mentioned in the key dates of the Notice inviting e-Tenders after
signing of the same by the Digital Signature of their authorized representative.
Purchase of Bid Document
For purchasing of the bid document bidders have to pay Service Charge online ONLY
which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately mentioned in the
Detailed NIT. The Bid Document shall be available for purchase to concerned eligible
bidders immediately after online release of the bids and upto scheduled time and date as
set in the key dates.
The payment for the cost of bid document shall be made online through Debit/Credit card
, Net banking or NEFT Challan through the payment gateway provided on the portal.
Withdrawal, Substitution and Modification Of Bids
Bidder can withdraw and modify the bid till Bid submission end date.

Section 2 —Annexure - F
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Annexure - G

(See clause 4 of Section 2 -ITB)

JOINT VENTURE (J.V.).

If J.V. is allowed following conditions and requirements must be fulfilled —

1.

5.

6.

Bids submitted by a joint venture of two or more firms as partners shall comply with the
following requirements :

one of the partners shall be nominated as being Lead Partner, and this authorization shall be
evidenced by submitting a power of attorney signed by legally authorized signatories of all
the partners;

the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally
binding on all partners;

the partner in charge shall be authorized to incur liabilities and receive instructions for and on
behalf of any and all partners of the joint venture and the entire execution of the contract,
including payment, shall be done exclusively with the partner in charge;

all partners of the joint venture shall be liable jointly and severally for the execution of the
contract in accordance with the contract terms, and a statement to this effect shall be included
in the authorization mentioned under [c] above, as well as in the bid and in the Agreement [in
case of a successful bid];

The joint venture agreement should indicate precisely the role of all members of JV in respect
of planning, design, construction equipment, key personnel, work execution, and financing of
the project. All members of JV should have active participation in execution during the
currency of the contract. This should not be varied/modified subsequently without prior
approval of the employer;

The joint venture agreement should be registered, so as to be legally valid and binding on all
partners; and

a copy of the Joint Venture Agreement entered into by the partners shall be submitted with
the bid.

The figures for each of the partners of a joint venture shall be added together to determine the
Bidder’s compliance with the minimum qualifying criteria required for the bid. All the
partners collectively must meet the criteria specified in full. Failure to comply with this
requirement will result in rejection of the joint venture’s bid.

The performance security of a Joint Venture shall be in the name of the partner
Lead Partner/joint venture.

Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of
the joint venture

Attach the agreement among all partners of the joint venture [and which is legally binding on
all partners], which shows the requirements as indicated in the Instructions to Bidders’.
Furnish details of participation proposed in the joint venture as below:

DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’

Financial

Name of the Banker(s)

Planning

Construction Equipment

Key Personnel

Execution of Work
(Give details on contribution of each)

Section 2 —Alf;lexure -G
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Annexure -H

(See clause 12 of Section 2 —ITB& clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be Contained in Envelope - A)

B Particulars Details
No.
Registration number issued by Centralized If apolicabl d £ fof
1. | Registration System of Govt. of M.P. or Proof of ( -app } i sca.lnne i At
application for registration. application for registration to be uploaded)
Valid Registration of bidder in appropriate class | Registration No. Date
o | through Centralized Registration of Govt. of MP | (Scanned copy of Registration to be
' uploaded)
Validity of Registration up to Date ...........
3 Name of Organization/ Individual/ Proprietary
" | Firn/ Partnership Firm
Entity of Organization
Individual/ Proprietary Firm/ Partnership Firm
4. | (Registered under Partnership Act)/ Limited
Company (Registered under the Companies
Act=1956)/ Corporation/ Joint Venture
If Other then Individual Registration No. Date
4a (Scanned copy of Registration to be
uploaded)
4b PAN .No. NO sassammiminm thmemer
(Scanned copy of PAN to be uploaded)
GST Registration No. [0 R S Date
4 (Scanned copy of Registration Certificate to
be uploaded)
EPF Registration IO, .5 S S Date...........coevvennn,
4d (Scanned copy of Registration Certificate to
be uploaded)
EST Registration NO.ooiiie Date........cocovvnvninnn
4e (Scanned copy of Registration Certificate to
be uploaded)
5. | Address of Communication
6. | Telephone Number with STD Code
7. | Fax Number with STD Code
8. | Mobile Number
9. | E-mail Address for all communications
Details of Authorized Representative
10. | Name
11. | Designation
12. | Postal Address
13. | Telephone Number with STD Code
14. | Fax Number with STD Code 0
: ~ 2 =
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ST
’ Particulars Details
No.
15. | Mobile Number
16. | E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration
certificate of the company shall have to be enclosed..

Signature of Bidder with Seal
Date:

Section 2 —Annexure - H % 5
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Annexure — [
(See clause 14 of Section 2 -ITB)

Envelope — B, Technical Proposal

Technical Proposal shall comprise the following documents:

Sno Particulars Details to be submitted
1 | Experience — Financial & Physical Annexure - [ (Format: I-1)
2 | Annual Turnover Annexure - I(Format: 1-2)

List of technical personnel for the key
3 o Annexure - I(Format: I-3)
positions

List of Key equipments/ machines for
4 i Annexure - [(Format: 1-4)
quality control labs

List of Key equipments/ machines for
5 _ Annexure - I(Format: I-5)
construction work

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal uploaded otherwise will not be considered.

Section 2 —Annexure - 1
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Annexure - I (Format: 1-1)
(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS.

A. Financial Requirement:
The bidder should have completed either of the below:

a) Three similar works each costing not less than the amount equal to 20% of the
probable amount of contract in any one financial year during the last 5 preceding
financial years; or

b) two similar works each costing not less than the amount equal to 30% of the probable
amount of contract in any one financial year during the last 5 preceding financial
years; or

¢) one similar work of cost not less than the amount equal to 50% of the probable
amount of contract in any one financial year during the last 5 preceding financial
years;

To be filled in by the contractor:

i.  Details of successfully completed similar works shall be furnished in the following format.

iil. Certificate duly signed by the employer shall also be enclosed for each completed similar
work.

TABLE-1, TABLE — 2 & TABLE -3 as below to be filled in by the contractor:
Similar Work : Details of Successfully Completed similar works in last preceding Five Years
TABLE -1 ( Similar Works to be Filled by Bidder)
Agreement | Name | Date Date of Amount | Amount  of | Employer's | Encl. Total
Number & of of Completion | of Completion Name and | number Pages
Year Work | Work Contract Address
Order
Existing commitments — (Value of ‘C’ for Bid Capacity formula)
TABLE -2 (Existing Commitments)
Agreement | Name | Date of | Stipulated | Amount | Amount | Employer' | Encl, Total
Number & Work Date of of of s Name number | Pages
Year Work | Order | Completion | Contract | balance and
work Address

Note ( For Table 1 & Table 2) :-

a) Certificate duly signed by the employer shall also be enclosed for each
completed or work in hand similar work.
b) Similar works for building contracts means building works. Merely open
platform (caps etc) or boundary wall shall not be treated as similar work for
building work. Experience of civil engineering infrastructure work shall also
be considered for prequalification purpose only after third call of tenders for
building works.
¢) In case of cost of work (PAC) more than Rs. 100.00 (One Hundred) Crore.
The work completed shall be read as ‘executed’, which means payment
received in the contract.

/2 —Annexure - I (Format I-1
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B. Physical Qualification, Prescribed, if any:
Execution of similar items of work in any one year during the last Preceding 5
Financial years should not be less than the minimum physical requirement, Prescribed
if any, fixed for the work.
TABLE — 3 ( Similar Items)
SNo Particulars Actual Quantity Executed Supporting
(To be filled in by the contractor) document
Year— | Year— | Year—3 | Year— | Year-5 Sr. No.
1 2 4
1 | Physical qualification required Yes/ No
2
3
4
5
Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity
executed, if stipulated as physical requirement, in any one year during the last preceding 5
years.
General Note ( For Format I-1) :

A)  Maximum value of Similar works executed in any one year during the last preceding five
year ( 10% weightage per year shall be given to bring the value of work executed at
present price level)

B)  Work executed with Central Govt. or any State Govt. or Semi Govt. Organization or
Central/State Govt. Under Taking or Municipalities/ Municipal Corporations shall only
be considered, Certificate shall be signed by an officer not below the rank of Executive
Engineer or equivalent.

C)  The Applicant must be in the same name and style well established civil engineering
contractor with physical and financial experience and capability in doing civil
engineering works and shall give evidence for the same.

D)  Any clarification on experience documents submitted by the bidder may be called by the
department and the bidder shall submit the same within stipulated time. However no
additional information or document shall be entertained.

E)  Employer signing completion certificate of similar work means an officer of rank not
below EE of any government /Semi government/ government under taking/ local self
government of any state government or government of India.

E)  Cut of date for counting last preceding 5 years shall be date of issue of N.I.T.

Section 2 —Annexure - I (Format I-1)
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Annexure - I (Format: I-2)
(See clause 14 of Section 2 -ITB)

ANNUAL TURN OVER

Requirement:

Average annual Turnover on the construction of Work during Preceding Five Financial Year
Shall not be less than 50% of the probable amount of contract.

TABLE - 4 To be filled in by the contractor:

TABLE -4 ( Construction work- ANNUAL TURN OVER)
Preceding | Preceding Financial Year | Payments Received for contracts of | Enclosure | Total Pages
Financial civil engineering works in progress | Number of
Year or completed Documents
] Previous Financial Year 5 | Rs
2 Previous Financial Year4 | Rs
3 Previous Financial Year 3 | Rs
4 Previous Financial Year 2 | Rs
5 Previous Financial Year I | Rs
Average (1+2+3+4+5)/5 Rs

Total Turnover of five years =
Average Annual Turnover =
Maximum Annual Turnover ‘A’ =

Note:

i.  Annual turnover on construction work should be certified by the Chartered Accountant.

ii. Audited balance sheet including all related notes, and income statements for the above
financial years to be enclosed.

iii. Above Table is also to be used for arriving at value of maximum annual turnover ‘A”

iv. Value of ‘A’ to be used in bid capacity formula.

v. For immediate preceding financial year, if final audited balance sheet Certified by the
chartered Accountant is not available. Then provisionally certified balance sheet shall
also be considered for the purpose of annual turnover.

Section 2 —Annexure - I (Format I-2)
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Bid Capacity.
Applicants who meet the minimum qualifying criteria in the evaluation as stated
above are to be evaluated further for bid capacity as under:

. Bid Capacity=(1.5AXB)-C

Where

A = Maximum value of civil engineering works executed in any one Financial
year during the last preceding five year ( Updated to the price level at the
current financial year at the Compounded rate of 10% (Ten Percent) a year
taking into account the completed as well as work in progress.

B = Number of years prescribed for completion of the works for which tender is
invited (period up to 6 months to be taken as half year and more than 6
months and up to one year as one year.) any period beyond 12 months. The
period actually mentioned in the N.IT. shall be considered. Period of
completion given in month shall be divided by 12 to arrive at value of B.

C= Amount of work in hand at present as per Table — 2 (format I-1)

Section 2 ~Annexure - I (Format I-2) 4‘ g
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Annexure - I(Format: I-3)

(See clause 14 of Section 2 —ITB & Clause 6 of GCC)

List of Technical Personnel for the Key Positions

(Required for Building Work Rs.50 Lack and above/ For Road Work Rs.100 Lack and above /
for combined building and Road Work Rs. 100 Lack and above )

Minimum requirement Available with the
S 4 bidder
= O
% E‘ '§ £ = g A4 % =
Ed |3 SE| S 5 8 22| |53
e A Z £l S o | 55| 8 S| 8ol 2 5 :é’
5 g > EElE <|EF| 3 S| E (< &g 3
oS g N g = = =R e ©| 3 £ 9 2
o < — O = =) o = — L
s o g = O n g < 75
= Z.
Upto2 | Technologist | 1 Diploma | 21 2 Full time
CI. civil years
2crto 10 Engineer 1 B.E. 23 2 Full Time
cr. Civil years
Technologist | 1 | Diploma | 23 2 As &
E/M years when
Required
10 cr. To Engineer 1 B.E. 23 2 Full Time
50 cr. Civil years
Technologist | 1 | Diploma | 24 S Full Time
Civil years
Technologist | 1 Diploma | 21 2 As &
E/M years when
Required
For each Engineer 1 B.E. 23 2 Full Time
additional Civil years
50 cr. Engineer 1 B.E. 23 2 Full Time
E/M years
Technologist | 2 | Diploma | 23 2 Full Time
Civil years
Technologist | 1 | Diploma | 23 2 Full Time
E/M years

Note :- Aforesaid criteria are part of technical bid but not part of prequalification. This
requirement is to be fulfilled by the contractor recovery shall be made as per GCC Clause 6

if technical personnel are not deployed as above.
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Annexure I (Format: I-4)

(See clause 14 of Section 2 -ITB)

List of Own Key Equipments/ Machines for Quality Control Labs

(Required for Building Work Rs.50 Lack and above/ For Road Work Rs.100 Lack and above /
for combined building and Road Work Rs. 100 Lack and above )

Minimum requirement

Available with the bidder

Name of Quality control Equipment/
Machinery

Quantity

Name Quantity
Equipment/Machiner
y

Balances

(i) 7 kg to 10 kg capacity, Semi- Self indicating type —
Accuracy 10 gm.

(ii) 500 gm. Capacity, Semi -Self indicating type Accuracy 1
gm.

(iii) Pan Balance - 5 kg. Capacity Accuracy 10 gm.

1 set

Ovens - Electrically operated, thermostatically controlled up
to 1100 ¢- Sensitivity 19C.

1 set

Sieves : as per IS 460-1962.
(i) L.S. Sieves-450mm internal dia of sizes 100 mm, 80 mm
63 mm, 50 mm, 40 mm, 25 mm, 20 mm, 12.5 mm, 10 mm,
6.3 mm, 4.75 mm complete with lid and pan.
(it) 1S Sieve —200 mm internal dia. (brass frame) consisting of
2.36 mm, 1.18 mm, 600 microns, 425 microns, 300 microns,
212 microns, 150 microns, 90 microns, 75 microns with lid and

pan.

1 Set

Sieve shaker capable of 200 mm and 300 mm dia sieves,
manually operated with timing switch assembly.

1 set

Equipment for stump test, stump cone. Steel plate tamping rod
steel scale scoop

1 set

Dial gauges 25 mm travel 0.01 mm/ division least count -2 nos

1 set

100 Tones compression testing machine electrical cum manually
operated

I set

Graduated measuring cylinders 200 mt capacity 3 nos

1 set

Enamel trays ( for efflorescence test for bricks)
1300 mm x 250 mm x 40 mm — 2 nos,
li circular plates ot 250 mm dia — 4 nos

1 set

10

Aggregate impact test apparatus as per I[S: 2386-Part [V -1963

1 set

11

Sand Pouring cylinder with control funnel and tube complets as
per IS: 2720- Part-X X V 111-1974

1 set

Constant temperature both for accommodating bitumen specimen
electrically operated and thermostatically contorlled

1 set

13

Penetrometer with automatic time controller and with adjustable
weight accessories and needles as per 1S: 1958

14

Moisture Meter

15

Compaction Testing Machine

Note :-

1- For Work Costing (PAC) above 10 cr. Additional sets shall be made available as per requirement.
2-  Afore said criteria are part of technical bid but not part of prequalification above minimum requirement
are to be fulfilled by the contractor Recovery as per GCC clause 17 shall be made If above minimum

requirement are not fulfilled .

Section 2 —~Annexure I (Format I-4)
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Annexure - I (Format: I -5)
(See clause 14 of Section 2 -ITB)

List of Own/Hired Key Construction Equipments/ Machines

Pribable | S.No Minimum requirement Available
amount with the
of bidder
contract Name of Construction Equipment Machinery Quantity
(PAC)
Up to 1 Concrete Mechanical Mixer with Hopper ( 1 1 nos
2.00 cr. cum capacity Minimum)
2 | Plate Vibrator 2 nos
3 | Diesel/ Electric pin vibrator 2 nos
4 | Fully well equipped lab 1 nos
S | Curing pump of 1.5 hp capacity with set of pipe 1 nos
6 | Steel shuttering plates/ centering pipes 100 m2
7 | Auto lavel instrument 1 nos
200crto| 1 | Concrete Mechanical Mixer with Hopper 2 nos
10.00 cr 2 | Concrete weight batcher minimum 30 cubic 1 nos
meter capacity (as an when required)
3 | Plate Vibrator 3 nos
4 | Diesel/ Electric pin vibrator 3 nos
S | Fully well equipped lab 1 nos
6 | Curing pump of 1.5 hp capacity with set of pipe 2 nos
7 | Mm centering plates/ centering pipes 1000 m2
8 | Auto lavel instrument 1 nos
10.00 cr 1 | Concrete Mechanical Mixer with Hopper 3 nos
to S0 cr 2 Concrete weight batcher minimum 30 cubic 2 nos
meter capacity
3 | Plate Vibrator 4 nos
4 Diesel/ Electric pin vibrator 4 nos
S | Fully well equipped lab 1 nos
6 | Curing pump of 1.5 hp capacity with set of pipe 3nos
7 | Steel centering plates/ centering pipes 1500 m2
8 | Auto lavel instrument 1 nos

I- Above minimum requirement are parts of the technical bid but not part of
prequalification criteria.

2- Above minimum requirement are required to complete the work in time.

3- As per Departmental instruction bidder submitted self ownership related
document of above equipment/machinery. If in case of machinery hire by
bidder, machinery hire related Document agreement between bidder and
owner of machinery person and Bill of machinery ownership person.
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Annexure — J
(See clause 14 of Section 2 -ITB)

FINANCIAL BID
(To Be Contained in Envelope-C)
NAME OF WORK _
I/We hereby bid for the execution of the above work within the time specified at the
rate (in figures) iceiiiiiiinenn (in words)

............................................................................. percent below/ above or at
par based on the Bill of Quantities and item wise rates given therein, in all respects and in
accordance with the specifications, designs, drawings and instructions in writing in all
respects in accordance with such conditions so far as applicable. /'We have visited the site of
work and am/ are fully aware of all the difficulties and conditions likely to affect carrying out
the work. I/'We have fully acquainted myself/ourselves about the conditions in regard to
accessibility of site and quarries/kilns, nature and the extent of ground, working conditions
including stacking of materials, installation of tools and plant conditions effecting
accommodation and movement of labour etc. required for the satisfactory execution of

contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or in
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in

office the sums of money mentioned in the said conditions.

Note:

I Only one rate of percentage above or below or at par based on the Bill of Quantities
and item wise rates given therein shall be quoted.

i, Percentage shall be quoted in figures as well as in words. If any difference in figures

and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money deposit shall be
forfeited.

iil. In case the percentage "above" or "below" is not given by a bidder, his bid shall be
treated as non-responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the MP State Agricultural Marketing
Board, Bhopal dated the _day of 20

Signature of Officer by whom accepted.

Section 2 —Annexure - J
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Annexure — K

(See clause 15 of Section 2 -ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT
NOT APPLICABLE

Sno Name of material Rate (Issue rate) Unit Remarks

Section 2 —Annexure - K @ ; &
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Annexure — L

(See clause 21 of Section 2 -ITB)

LETTER OF ACCEPTANCE (LOA)

No. Dated:
To,

M/s.

(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the
M.P. State Agricultural Marketing Board, Bhopal at your bided percentage
below/ above or at par on applicable S.O.R’s. The Bill of Quantities and item wise
rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of
this letter:

2. The performance security/ performance guarantee of Rs. (in figures)

(Rupees in words only).

The performance security shall be in the shape of term deposit receipt/ bank
guarantee of any nationalized / schedule commercial bank valid up to three
months after the expiry of defects liability period.

3. Sign the contract agreement by submitting Non Judicial stamp of Rs................

Please note that the time allowed for carrying out the work as entered in the bid
is months including/excluding rainy season, shall be reckoned from

the date of signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to
commencement of work and no separate letter for commencement of work is
required. Therefore, after signing of the agreement, you are directed to contact the
Engineer-in-charge for taking the possession of site and necessary instructions to
start the work.

Yours Faithfully
Secretary

Krishi Upaj Mandi Samiti
DISTT.

Section 2 —Annexure — 1 Q 5
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Annexure - M

(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY
To
[name of Employer]
[address of Employer]
WHEREAS [name and address of Contractor]
(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance
No. dated to execute [name of Contract and brief

description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to a total of [amount of guarantee]* ___(in
words), such sum being payable in the types and proportions of currencies in which the Contract Price
is payable, and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of [amount of guarantee] as
aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein,

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.
We further agree that no change or addition to or other modification of the terms of

the Contract of the Works to be performed there under or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor
Name of Bank

Address

Phone No., Fax No., E-mail Address, of Signing Authority
Date

& An amount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees. .
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SECTION 3.

Conditions of Contract
Part — I General Conditions of Contract [GCC]

Table of Clauses of GCC
Cllf;(:se Particulars ?;‘:)s Particulars
A. General 21 | Payments for Variations and / or Extra
Quantities
1 | Definitions 22 | No compensation for alterations in or restriction
of work to be carried out.
2 | Interpretations and Documents 23 | No Interest Payable
3 | Language and Law 24 | Recovery from Contractors
4 | Communications 25 | Tax
5 Subcontracting 26 | Check Measurements
6 | Personnel 27 | Termination by Engineer in Charge
7 | Force Majeure 28 | Payment upon Termination
8 | Contractor's Risks 29 | Performance Security
9 | Liability For Accidents To Person 30 | Security Deposit
10 | Contractor to Construct the Works 31 | Price Adjustment
11 | Discoveries 32 | Mobilization and Construction Machinery
Advance
12 | Dispute Resolution System 33 | Secured Advance
B. Time Control 34 | Payments Certificates
13 | Programme E. Finishing the Contract
14 | Extension of Time 35 | Completion Certificate
15 | Compensation for Delay 36 | Final Account
16 | Contractor’s quoted percentage F. Other Conditions of Contract
C. Quality Control 37 | Currencies
17 | Tests 38 | Labour
18 | Correction of Defects noticed 39 | Compliance with Labour Regulations
during the Defect Liability Period
D. Cost Control 40 | Audit and Technical Examination
19 | Variations - Change in original 41 | Death or Permanent Invalidity of Contractor
Specifications, Designs, Drawings
etc.
20 | Extra Items 42 | Jurisdiction

Section 3 — GCC (Table of Clauses )
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A. General

1. DEFINITIONS

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part of
the Bid.

1.2, Engineer-in-Chief/ Chief Engineer: means Engineer-in-Chief/ Chief Engineer of
the MP State Agricultural Marketing Board, Bhopal.

1.3.  Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.

1.4.  Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries
the same meaning wherever used.

1.5. Contract Data: means the documents and other information which comprise of the
Contract.

1.6.  Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

1.7.  Contractor's bid: means the completed bid document submitted by the Contractor to
the Employer.

1.8.  Contract amount: means the amount of contract worked out on the basis of accepted
bid.

1.9.  Completion of work: means completion of the entire contracted work. Exhaustion of
quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

Day: means the calendar day.
Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

1.12. Department: means Department of the State M.P. State Agricultural Marketing

Board, Bhopal adopts this document.

1.13. Drawings: means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

1.14. Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions to a
person or body nominated by him for specified functions. The word Employer /
Government / Department wherever used denote the Employer.

Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor's machinery and vehicles brought temporarily to
the Site for execution of work.

1.18. Government: means Government of Madhya Pradesh.

1.19. In Writing: means communicated in written form and delivered against receipt.

1.20. Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work..

1.21.  Superintending Engineer: means Superintending Engineer, MP State Agricultural
Marketing Board, Bhopal

1.22. Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

1.23. Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

1.24, Start Date: means the date of signing of agreement for the work.

Section 3 —Part - I General Condition of Contract Ei g
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Sub-Contractor: means a person or corporate body who has a Contract with the Contractor,
duly authorised to carry out a part of the construction work under the Contract.

Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

Tender/Bid, Tenderer /Bidder: are the synonyms and carry the same meaning where
ever used.

Variation: means any change in the work which is instructed or approved as variation
under this contract.

Work: The expression "work" or "works" where used in these conditions shall unless
there be something either in the subject or context repugnant to such construction, be
construed and taken to mean the work by virtue of contract, contracted to be executed,
whether temporary or permanent and whether original, altered, substituted or
additional.

Executive Engineer means Executive Engineer of concerned Technical Division.
Secretary KUMS (APMC) : means Secretary of concerned Krishi Upaj Mandi
Samiti (APMC)

2. INTERPRETATIONS AND DOCUMENTS

2.1

2.2

Interpretations
In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. Words indicating the singular also include the plural and vice versa.

¢. provisions including the word “agree”, “agreed” or “agreement” require the

agreement to be recorded in writing;
d. written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record;
Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)
3. Conditions of Contract:
i. Part I General Conditions of Contract and the Contract Data;
with all Annexure.
ii. Part II Special Conditions of Contract.

4. Specifications
5. Drawings
6. Bill of Quantities
7. Technical and Financial Bid
8. Agreement, and
9. Any other document(s), as specified..

3. Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data.

4. Communications

All certificates, notice or instruction to be given to the Contractor by
Employer/Engineer shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for
communication with the Employer/Engineer shall be as per the details given in the
Contract Data. Communication between parties that are referred to in the conditions
shall be in writing. The notice sent by facsimile (fax) or other electronic means
(email) shall also be effective on confirmation of the transmission. The notice sent by
registered post or speed post shall be effective on delivery or at the expiry of the
normal delivery period as undertaken by the postal service. In case of any change in
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address for communication, the same shall be immediately notified to Engineer-in-
Charge.

5. Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified

in the Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the
approval of the Employer in writing, but will not assign the Contract.
Subcontracting shall not alter the Contractor's obligations.

b. Following shall not form part of subcontracting:

i. Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.
iii. Hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the

centralised registration system for contractors of the GOMP.
6. Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance
the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if
applicable. If the Contractor fails to deploy required number of technical staff,
recovery as specified in the Contract Data will be made from the Contractor.

6.2  If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within three days and has no further connection
with the Works in the Contract..

7. Force Majeure
7 The term “Force Majeure” means an exceptional event or circumstance:

(a) Which is beyond a Party’s control,

(b) Which such Party could not reasonably have provided against before entering into
the Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,
and

(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or

circumstances of the kind listed below, so long as conditions (a) to (d) above are

satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(i1) Rebellion, terrorism, sabotage by persons other than the Contractor’s
Personnel, revolution, insurrection, military or usurped power, or civil war,

(iii) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,

(iv) Munitions of war, explosive materials, ionising radiation or contamination by
radio-activity, except as may be attributable to the Contractor’s use of such
munitions, explosives, radiation or radio-activity, and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic

activity. \
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7.2. In the event of either party being rendered unable by force majeure to perform any
duty or discharge any responsibility arising out of the contract, the relative obligation
of the party affected by such force majeure shall upon notification to the other party
be suspended for the period during which force majeure event lasts. The cost and
loss sustained by either party shall be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that
this sub clause shall not give eligibility for price adjustment to contracts which are
otherwise not subject to the benefit of price adjustment clause.

7.4 The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall be at
liberty to foreclose the contract after holding mutual discussions..

8. Contractor's Risks

8.1 All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

8.2 All risks and consequences arising from the inaccuracies or falseness of the
documents, drawing, designs, other documents and/or information submitted by the
contractor shall be the responsibility of the Contractor alone, notwithstanding the fact
that the designs/ drawings or other documents have been approved by the
department.

9. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in connection
with injuries suffered by any persons employed by the contractor or his subcontractor
for the works whether under the General law or under workman's compensation Act,
or any other statute in force at the time of dealing with the question of the liability of
employees for the injuries suffered by employees and to have taken steps properly to
ensure against any claim there under.

10. Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance with
the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with
the instructions and requirement of the Engineer-in-charge.

10.3  The contractor shall supply and take upon himself the entire responsibility of the
sufficiency of the scaffolding, timbering, machinery, tools and implements, and
generally of all means used for the fulfilment of this contract whether such means
may or may not be approved or recommended by the Engineer.

11. Discoveries S
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Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions for
dealing with them.

12. Dispute Resolution System

12.1

12.2

12.3
124

12.5

12.6

No dispute can be raised except before the Competent Authority as defined in
Contract Data in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or
payment shall not be taken as raising a dispute..

No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1

13.2

13.3

134

13.5

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods, arrangements,
order and timing for all the activities for the construction of works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery being
brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme
at intervals no longer than the period stated in the Contract Data. If the
Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations. .
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14. Extension of Time

14.1. The contract is for completion of works and therefore non approval of EOT shall
not in any way invalidate the contract. The contractor will have to complete the
works.

14.2 In the event of delays attributable to the contractor, the EOT shall not be given by
the Engineer-in-Charge and the liquidated Damages shall be levied from the
contractor in accordance with the provisions of the contract.

14.3 In the event, the delays are not attributable to the contractor the EOT may be
issued by the Engineer-in-Charge without imposition of Liquidated Damages
either suo-motto or on a written request of the contractor.

It is clarified that out of the total delays in completion of works, the EOT shall be
issued only for the part, which is not attributable to the contractor.
15. Compensation for delay

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

15.2 The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract
such liquidated damages as is laid down in the Contract Data.

15.5 In the event of delay in execution of the Works as per the timelines mentioned in
the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount equal to the liquidated damages liveable until the Contractor
makes such delays good. However, the Engineer-in-charge shall accept bankable
security in lieu of retaining such amount.

15.6 If the Contractor is given extension of time after liquidated damages have been
paid, the Engineer-in-Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

15.7 In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall
be adjusted against the liquidated damages levied..

16. Contractor's quoted percentage
The Contractor’s quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of material
supplied by the department.

C. Quality Control
17. Tests
17.1 The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his laboratory or

elsewhere.
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The contractor shall have to establish field laboratory within the time specified
and having such equipments as are specified in the Contract Data.

Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

Correction of Defects noticed during the Defect Liability Period

18.1

18.2

18.3

The Defect Liability Period of work in the contract shall be as per the Contract
Data.

The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability
Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and the
cost of correction of the Defect shall be recovered from the Performance Security
or any amount due or that may become due to the contractor and other available
securities.

D. Cost Control

Variations - Change in original Specifications, Designs, and Drawings etc.

19.1

19.2

The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the
work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which the
contractor may be directed to do in the manner above specified, as part of the
work, shall be carried out by the contractor on the same conditions in all respects
on which he agrees to do the main work. .

The time for the completion of the work shall be adjusted in the proportion that
the altered, additional or substituted work bears to the original contract work and
the certificate of the Engineer-in-charge shall be conclusive as to such proportion.

Extra items

20.1

All such items which are not included in the priced BOQ shall be treated as extra
items.

Payments for Variations and / or Extra Quantities

21.1

The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clau&e shall be worked out in accordance with the following
provisions in their respective order:-

a. The contractor js bound to carry out the additional (Extra quantity), work at

/  the same rates as are specified in the contract for the work.
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. If the item is not in the priced BOQ and is included in the SOR of the

department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

If the rates for the altered or substituted work are not provided in
applicable SOR - such rates will be derived from the rates for a similar class
(type) of work as is provided in the contract (priced BOQ) for the work.

If the rates for the altered, substituted work cannot be determined in the
manner specified in the sub clause (¢) above - then the rates for such
composite work item shall be worked out on the basis of the concerned

Schedule of Rates minus/plus the percentage quoted by the contractor.

If the rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate for
such part or parts will be determined by the Competent Authority as defined in
the Contract Data on the basis of the rate analysis derived out of prevailing
market rates when the work was done. .

But under no circumstances, the contractor shall suspend the work on the plea
of non-acceptability of rates on items falling under sub clause (a) to (d). In
case the contractor does not accept the rate approved by the Engineer in
Charge for a particular item, the contractor shall continue to carry out the item
at the rates determined by the Competent Authority. The decision on the final
rates payable shall be arrived at through the dispute settlement procedure.

22. No compensation for alterations in or restriction of work to be carried out.

23.

24.

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for
any reason whatsoever, not require the whole or any part of the work as specified
in the bid to be carried out; the Engineer-in-charge shall give notice in writing of
the fact to the Contractor and withdraw that whole or any part of the work.

22.2  The Contractor shall have no claim to any payments or compensation whatsoever,
on account of any profit or advantage which he might have derived from the
execution of work in full or on account of any loss incurred for idle men and
machinery due to any alteration or restriction of work for whatsoever reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

Recovery from Contractors
Whenever any claim against the Contractor for the payment arises under the contract,
the Department may be entitled to recover such sum by:

Section 3 —Part - I General Condition of Contract
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(a) Appropriating, in part or whole of the Performance Security and Additional

Performance Security, if any; and/or Security Deposit and / or any sums payable
under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance

sum may be recovered from any payment due to the contractor under any other
contract of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as

25. Tax
25.1

25.2

25.3

arrears of land revenue under the M. P. Land Revenue Code.

The rates quoted by the Contractor shall be deemed to be inclusive of the
commercial tax and other levies, duties, cess, toll, taxes of Central and State
Governments, local bodies and authorities..

The liability, if any, on account of quarry fees, royalties, octroi and any other
taxes and duties in respect of materials actually consumed on public work, shall be
borne by the Contractor.

Any changes in the taxes due to change in legislation or for any other reason shall
not be payable to the contractor.

26. Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by other
special orders.

Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause
24above.

27. Termination by Engineer in Charge

271

27.2

If the Contractor fails to carry out any obligation under the Contract, the Engineer-
in-Charge may by notice require the Contractor to make good the failure and to
remedy it within a specified reasonable time.

The Engineer-in-Charge shall be entitled to terminate the Contract if the

Contractor

a) abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

¢) without reasonable excuse fails to comply with the notice to correct a
particular defect within a reasonable period of time;

d) the Contractor does not maintain a valid instrument of financial security as
prescribed;

e) the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

Section 3 —Part - I General Condition of Contract
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f) If the Contractor fails to deploy machinery and equipment or personnel or set
up a field laboratory as specified in the Contract Data;

g) If the contractor, in the judgment of the Engineer —in-charge has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;

h) Any other fundamental breaches as specified in the Contract Data..

In any of these events or circumstances, the Engineer-in-Charge may, upon giving
14 day’s notice to the Contractor, terminate the Contract and expel the Contractor
from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the
Engineer in Charge may terminate the Contract immediately.

NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR

ALTERATION IN, OR RESTRICITION OF WORK. (Clause Adopted as
per Instrican circulated by Secretary MP Government, PWD Latter No. F-
53/2012/19/y0/833 Dated 11.02.2016)

If at any time after the execution of the contract documents the Engineer-in-
Charge shall for any reason, whatsoever, require the whole or any part of
the work as specified in the tender to be stopped for any period or shall not
require the whole or part of the work to be carried out at all or to be carried
out by the other contractor, he shall give notice in writing of the fact to the
contractor who shall thereupon suspend or stop the work totally or partially
as the case may be.

In such case, except as provided here under, the contractor shall have no
claim to any payment of compensation, whatsoever, on account of any profit
or advantage which he might have derived from the execution of the work in
full but which he did not so derive in consequence of the full amount of the
work not having been carried out or on account of any loss that he may be
put to on account of material purchased, or for unemployment of labour
recruited by him. He shall not also have any claim for compensation by
reason of any alterations having been I the original specifications, drawings,
designs and instructions, which may involve any curtailment of the work as
originally contemplated. Where, however, material have already been
purchased or agreed to be purchased the contractor hall be paid for such
material at the rates determined by the Engineer-in-Charge provided they
are not in excess of requirements and are of approved quality and or shall be
compensated for the loss, if any, that he may be put to in respect of material
agreed to be purchased by him, the amount of such compensation to be
determined by the Engineer-in-charge whose decision shall be final. If the
contractor suffers any loss on account of his having to pay labour charges
during the period during which the stoppage of work has been ordered under
this clause the contractor shall on application be entitled to such
compensation on account of labour charges as the Engineer-in-Charge,
whose decision shall be final, may consider reasonable provided that
contractor shall not be entitled to any compensation on account of labour
charges, if in the opinion of the Engineer-in-Charge, the labour could have
been employed by the contractor else where for the whole or part of the
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period during which the stoppage of the work has been ordered as aforesaid.
If the total duration of suspension of the work is more then six months than
the suspension of the work will be considered as permanent stoppage of the
work and the contractor can determine the contract, if he so desires.

28. Payment upon Termination

28.1

28.2

28.3

If the contract is terminated under clause 27.3, the Engineer shall issue a
certificate for value of the work done less Advance Payments Received up to date
of issue of the Certificate, less other recoveries due under in the terms of the
contract, less taxes due to be deducted at source as per applicable law and less the
percentage to apply to the work not completed as indicated in the contract data.
Payment on termination under clause 27.4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries
due in terms of the contract and less taxes due to be deducted at source as per
applicable law.

If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

29.Performance Security
The Contractor shall have to submit performance security and additional performance
security, if any, as specified in the Bid Data Sheet at the time of signing of the
contract. The contractor shall have to ensure that such performance security and
additional performance security, if any, remains valid for the period as specified in the
Contract Data.

30.Security Deposit-

30.1

30.2

30.3

Security Deposit shall be deducted from each running bill at the rate as specified
in the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

The security deposit may be replaced by equivalent amount of bank guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

The Security Deposit shall be refunded on completion of Defect Liability Period.

31. Price Adjustment

31.1

Applicability

by theEngineer.
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31.4

31.5

3241
32.2

32.3
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3. The Contractor shall not be entitled to any benefit arising frgm\the Brice
adjustment clause for extension in the contract period for reasons att '
the Contractor.

4. In the Force Majeure event the price escalation clause shall agply.

Procedure

1. Contract price shall be adjusted for increase or decrease 1
labour, materials, fuels and lubricants in accordarge

{ that the price adjustment may be either

For the purpose of clarity Y}
L. I 'slment is in favour of the Employer, the

positive or negatiye,

Payment of ad icable if provided in the Contract Data
If applicy “nginsgkin Charge shall make interest bearing advance payment
to the coffract he an 'L- fts stated in the Contract Data against provision by

vance payment. The guarantee shall remain effective until
q been repaid, but the amount of the guarantee shall be

i
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34. Payment Certificates

The payment to the contractor will be as follows for construction work:

(a) The Contractor shall submit to the Engineer monthly statements of the value of the
work executed less the cumulative amount certified previously, supported with
detailed measurement of the items of work executed.

(b) The Engineer shall check the Contractor’s monthly statement and certify the
amount to be paid to the Contractor. .

(c¢) The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

(d) The value of work executed shall comprise the value of the quantities of the items
in the Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and
Compensation Events.

() All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

(g) The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

Section 3 —Part - [ General Condition of Contract
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(h) Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done and

completed.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or
be considered as an admission of the due performance of the contractor any part
thereof, in any respect or the occurring of any claim.

(j) The payment of final bill shall be governed by the provisions of clause 36 of
GCC.

Ry DN S| S
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E. Finishing the Contract

35. Completion Certificate

35.1

35.2

A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in-
Charge..

36. Final Account

36.1

36.2

The Contractor shall supply the Engineer with a detailed account of the total
amount that the Contractor considers payable for works under the Contract within
21 days of issue of certificate of physical completion of works. The Engineer shall
issue a Defects Liability Certificate and certify any payment that is due to the
Contractor within 45 days of receiving the Contractor’s account if it is correct and
complete. If the account is not correct or complete, the Engineer shall issue within
45 days a schedule that states the scope of the corrections or additions that are
necessary. If the Account is still unsatisfactory after it has been resubmitted, the
matter shall be referred to the Competent Authority as defined in the Contract
Data, who shall decide on the amount payable to the Contractor after hearing the
Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 35.1 above, the Engineer shall proceed to
finalise the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies

All payments will be made in Indian Rupees.

38. Labour

38.1

38.2

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for
their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to
time employed by the Contractor on the Site and such other information as the
Engineer may require..

Section 3 —Part - I General Condition of Contract y d{\\
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39. Compliance with Labour Regulations

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that
may be passed or notification that may be issued under any labour law in future
either by the State or the Central Government or the local authority. Salient
features of some of the major labour laws that are applicable to construction
industry are given in the Contract Data. The Contractor shall keep the Employer
indemnified in case any action is taken against the Employer by the competent
authority on account of contravention of any of the provisions of any Act or rules
made their under, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse, such amounts as may be necessary to
cause or observe, or for non-observance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on
the part of the Contractor, the Engineer/Employer shall have the right to deduct
from any money due to the Contractor including his amount of performance
security. The Employer/Engineer shall also have right to recover from the
Contractor any sum required or estimated to be required for making good the loss
or damage suffered by the Employer. The employees of the Contractor and the
Sub-Contractor in no case shall be treated as the employees of the Employer at
any point of time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract etc. to
be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by the
contractor under the contract or any work claimed by him to have been done under the
contract and found not to, have been executed, the Contractor shall be liable to refund
the amount of overpayment and it shall be lawful for Government to recover the same
from him in the manner prescribed in clause 24 above and if it is found that the
Contractor was paid less than what was due to him, under the contract in respect of any
work executed by him under it, the amount of such under payment shall be duly paid by
Government to the Contractor.
41. Death or Permanent Invalidity of Contractor

If theContractor is an individual or a proprietary concern, partnership concern, dies
during the currency of the contract or becomes permanently incapacitated, where the
surviving partners are only minors, the contract shall be closed without levying any
damages/ compensation as provided for in clause 28.2 of the contract agreement.
However, if the competent authority is satisfied about the competence of the survivors,
then the competent authority shall enter into a fresh agreement for the remaining work
strictly on the same terms and conditions under which the contract was awarded.

Section 3 —Part - I General Condition of Contract M‘ &
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42, Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place
where this agreement is entered into. No other jurisdiction shall be applicable. .

[End of GCC]
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Contract Data.
GEC Particulars Data
Clause
114 Employer Krishi Upaj Mandi Samiti Distt.
Engineer Engineer, M.P. State Agricultural Marketing Board
1.15 Tech. Division................
Engineer-in-Charge Executive Engineer M.P. State Agricultural Marketing
1.16 Board Tech. Division ........c.....
1622 Stipulated Period of
Completion (period is Including / Excluding rainy season, unless
mentioned otherwise)
and as below:
For Road &Bridge works costing:
upto Rs. 5 Crores- max 12 months
from Rs. 5 to 10 Crores - max 18 months
from Rs. 10 to 20 Crores - max 24 months
from Rs. 20 to 50 Crores - max28 months
more than Rs. 50 Crores - max 36 months
For Conventional Building works costing:
upto Rs. 50 lacs- max 12 months
from Rs. 50 lacs to 2 Crores - max 15 months
from Rs. 2 to 5 Crores - max18 months
from Rs. 5 to 10 Crores - max20 months
from Rs. 10 to 20 Crores - max24 months
more than Rs. 20 Crores - max 30 months
For Prefab Building works:
the time permitted to be kept is 50% of time prescribed
for conventional construction
3 Language & Law of English & Indian Contract Act 1872
Contract
Address & contact As per 'Annexure-H'
details of the
Contractor
4 Address & contact Sec.ret.ary . ' » Mob.No. ..................
details of the ok Bomail
Employer/ Engineer —
phone, Fax, e-mail. Executive Engineer MOob.No. covvvirennannnns
M.P. State Agricultural Marketing Landline .......cccvvvvrnee STD.......
Board Tech. Division ........... E-mail .o.oveerevneninnn.
Subcontracting More than Rs. Five Crores.
5 permitted for the
Contract Value
6 Technical Personnel to | As per 'Annexure-I' (Format 1-3)

Section 3 —Contract Data
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Contract Data.
£ Particulars Data
Clause
be provided by the
contractor
Penalty, if required Rs Thirty Thousand per month for each Graduate Engineer
Technical Personnel not | and
employed Rs Eighteen Thousand per month for each Diploma
Engineer
10 Specifications As per 'Annexure - E'
Drawings As per 'Annexure - N'
Competent Authority Engineer-in- Chief/ Chief Engineer, M.P. State Agricultural
for deciding dispute Marketing Board, Bhopal
under Dispute
12 Resolution System
Appellate Authority for | Managing Director, M.P. State Agricultural Marketing
deciding dispute under | Board, Bhopal
Dispute Resolution
System
Period for submission of (a) Every 3 months or
updated construction (b) at the end of every milestone,
program whichever is less
13 Amount to be withheld | @ 1 % (one) percent of contract amount, subject to a
for not  submitting | maximum of Rs. 50,000/-.
construction program in
the prescribed period
Competent Authority (a) Upto 90 days— Krishi Upaj Mandi Samiti
14 for granting Time Distt.
Extension (b) More than 90 days — Executive Engineer
M.P. State Marketing Board Tech. Division .......
Milestones laid down Yes/No
for the contract
If Yes, details of As per 'Annexure - O' or
Milestones as below, if not mentioned in Annexure -O:
Mile Stone 1:-
1/8th of the whole work before 1/4th of the whole
time allowed has elapsed,
Mile Stone 2:-
= 3/8th of the whole work before 1/2th of the whole
time allowed has elapsed
Mile Stone 3:-
3/4th of the whole work before 3/4th of the whole
time allowed has elapsed
Mile Stone 4:-
complete work within the stipulated time
Liquidated damage As per 'Annexure - P'
List of equipment for As per 'Annexure - Q'
lab
17 Time to establish lab 30 days from date of signing of the Agreement
Penalty for not | 1% of Contract Amount per month,
establishing field | subject to a maximum of Rs. 50,000/~ per month
Laboratory of delay

S
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Contract Data.

GCC
Clause

Particulars

Data

18

Defect Liability Period

As below:

(A) For Road work:-

(i) For New Road (Bituminous) Construction along with
granular crust: - S years ;

(ii) For New Road (Concrete) Construction: - 5 years;

(iii) For Renewal with BT layer less than 30 mm thick: - 3
years;

(iv) For Renewal with BT layer more than 30 mm thick :
S years

(B) For Bridge works - 3 years

(C) For Building works - 3 years

(D) For Road Maintanance- 1 Year ( The work of
strengthening and renewal shall not be treated as road
maintenance work.)

(E) For Building Maintanance works- 1Year. (Except for
water proofing works and the works in which specified
guarantee period is mentioned.)

(F) For External Electrification, Pole shifting & Central
Lighting works- 2 years or the guarantee given by the
manufacturing company whichever is more.
to execute, complete and maintain works in accordance with
agreement and special conditions of contract (SCC) after
issue of physical completion certificate as per "Annexure-
U'I

Note: in accordance with clause 18.3 (GCC), the Engineer in Charge
shall intimate the contractor about the cost assessed, for making
good the defects, and If the contractor has not corrected
defects, action for correction of defects shall be taken by the
Engineer in Charge as below:

(a) deploy departmental labour and material

or

(b) engage a contractor by issuing a work order at contract
rate/SOR rate
or

(c) sanction supplementary work in a existing agreement to a
contractor for zonal works or similar other work
or

(d) invite open tender
or

(e) combination of above
The Engineer-in-charge shall assess the cost of such
rectification which shall be recoverable from the contractor
from his Performance Security or any amount due or that
may due to him and from other available securities. If this
amount is not sufficient to meet the expenses incurred on
rectification, the balance amount may by recovered as Land
Revenue Arrears as per MPLRC.

21

Competent Authority
for determining the

rate

Engineer-in-Chief/Chief Engineer MP State Agricultural
Marketing Board, Bhopal

27

Any other condition
for breach of contract

Yes as below:
If the contractor fails to achieve 50% financial progress in
any milestone and /or fails to achieve 75% financial progress

in two consecutive mile stones
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Contract Data.

GCC

Particulars Data
Clause
28 Penalty Penalty Shall include :
(a) Security deposit as per clause 30 of General
Conditions of Contract and the percentage to apply to
the value of work not completed representing the
employer’s additional cost for completing the works
shall be 20 percent.
(b) Liquidated Damages imposed as per clause 15 or
Performance Security (Guarantee) including Additional
Performance Security (Guarantee), if any, as per clause 29
of General Conditions of Contract, whichever is higher
Performance guarantee | Three months beyond the completion of Defect Liability
29 (Security) shall be Period (Maintenance Guarantee Period)
valid up to
Security Deposit to be | At the rate of 5% of Gross Amount of Running Bill
deducted from each
30 running bill
Maximum limit of Up to §% of Final Contract Amount.
deduction of Security
Deposit
31 Clause 31.1(1)Price NOT APPLICABLE
adjustment shall be
applicable
32. Clause 32.1 | No MOBILIZATION AND CONSTRUCTION MACHINERY
Mobilization and ADVANCE PAYABLE
Construction
Machinery ~ Advance
Applicable
Clause 32.2If yes, | NOT APPLICABLE
Unconditional ~ Bank
Guarantee
Clause 32.3 If yes, NOT APPLICABLE
Rate of interest
chargeable on
advances
Clause 32.4 If yes, NOT APPLICABLE
Type & Amount of
Advance payment that N
can be paid %
Clause 32.5 If yes, NOT APPLICABLE
Recovery of advance
payment
33 Clause 33.1 Secured NOT APPLICABLE
Advance Applicable

Clause 33.2 if yes,

NOT APPLICABLE G

Section 3 —Contract Data
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Contract Data.

GCC

Particulars Data
Clause

Unconditional Bank
Guarantee

Clause 33.2 if yes,
Amount of Secured NOT APPLICABLE
Advance

Clause 33.3 if yes, NOT APPLICABLE
Conditions for secured
advance

Clause 33.4 if yes, NOT APPLICABLE
Recovery of Secured
advance

Completion Certificate
— after physical
completion of the
Work

As per 'Annexure - U

=0 Final Completion

Certificate — after final
payment on completion
of the Work

As per 'Annexure- V'

Competent Authority
36 (Compensation for
delay)

Superintending Engineer, M P State Agricultural
Marketing Board, Bhopal

Salient features of
some of the major
labour laws that are
applicable

39 As per 'Annexure-W'

Competent (Appellate) | Managing Director, M P State Agricultural Marketing

e Authority Board, Bhopal

Section 3 —Contract Data
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ANNEXURE - N
(See clause 10 of Section 3 - GCC')

Drawings

List of drawings —

Section 3 — Annexure N
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ANNEXURE -0

(See clause 15 of Section 3 -GCC)
Details of Milestones.

Section 3 — Annexure O % %
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ANNEXURE - P

(See clause 15 of Section 3 -GCC)
Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is
attributable to the contractor, the Employer shall retain an amount from the sums

payable and due to the contractor as per following scale -

i. Slippage up to 25% in financial target during the milestone under consideration
— 2.5% of the work remained unexecuted in the related time span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration
- 5% of the work remained unexecuted in the related time span..

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration,
-7.5% of the work remained unexecuted in the related time span..

iv. Slippage exceeding 75% in financial target during the milestone under
consideration

-10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage
on any milestone is if made good in subsequent milestones or at the time of stipulated
period of completion, the amount retained as above shall be refunded. In case the
work is not completed within the stipulated period of completion along with all such
extensions which are granted to the Contractor for either Employer’s default or Force
Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per
day of delay limited to a maximum of 10% of contract price.

The decision of Superintending Engineer shall be final and binding upon both the
parties..

<
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ANNEXURE - Q
(See clause 17 of Section 3 -GCC)

List of Equipment for Quality Control Lab.

Section 3 — Atinexure Q
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Price Adjustment
The formulas for adjustment of price are as follow:
R= Value of work as defined in Clause 31.2(3) ofl&e

Weight ages* of component in the work

S.No Component
1 Cement - P,
2 Steel - Pg
3 Bitumen - Py,
4 POL - P¢ /_

‘hang,cs._’:' ates
. h ; . 5 .. ”.' .

Section 3 — Annexure R ! g ﬂ:
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Si= The all India average wholesale price index for steel (B3
month under consideration as published by M
Development, New Delhi. (www.eaindustry.nic.in) /7

represent steel group.
Adjustment of bitumen component

(iv)  Price adjustment for increase or decreageis
accordance with the following formul
Vb= 0.85x Pv/ 100xRx( Bi— Bo) / Bo
Vb= Increase or decrease in thé

Bo=  The official retail price of biuhg
center on the date of openi ]

Bi=  The official retail prigé

the 15" day of the mont

Pv=

(V)

Ve=

ost of work during the month under
9in rates for fuel and lubricants.

V=

Section 3 — Annexure R
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Bank Guarantee Form for Mobilization and Construction Mac
Advance

Annexure — S
(See cf, _"- 320f Section 3 -GCC)

To

[name of Employer]
[address of Employer]
[name of Contractor] :
In accordance with the prov1s1ons of the General Condmo DG

[amount of Guarantee]*

1S mstructed by the

We, the [bank of
Contractor, agree unconditionally and irrevocably~ i faly obligator and not
as surety merely, the payment to P Tmployer] on his first

pthout his first claim to the
/ [amount of guarantee]*

demand without whatsoever right of oblj
Contractor, in the amount not

We further agree that no change o%» to or othgi/modification of the terms of the
; BLe Undes or of any’of the Contract documents Wh1ch

) ! il effect from the date of the advance
payment under the Cgntract untiiy [name of Employer] receives full

repayment of the sam@/aitount from thi Contraétor.
£ 7  Yours truly,

Seal :

:"_al I.nslitulion:

Section 3 — Annexure S
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Annexure — T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of

A2 20
(hereinafter called the contractor which expression shall ¢ the context 3a

‘_ Mo ihc N v

part and the Employer of the other part.

Whereas by an agreement dated

agreement) the contractor has agreed. \ o N i
AND WHEREAS the contractor hagpy R

allowed advanced on the security of materials ab ""_Ilutcly belonging g
N\ .

sum of Rupees

other particulars of whic

th@Edntractor to the site of the said works.
AVITNESSETH that in pursuance of the said

‘sum of Rupees on or before the

actor doth hereby covenant and agree with the President and

Tl \ he B ‘.
N ddhe Cor I

tees so advanced by the Employer to.

Section 3 —Annexure T
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the Contractor as aforesaid and all or any further sum of sums a

Engineer. g
That the Contractor shall
arrangements for the pyOpe

[Dtimes be :_pen to inspection by the Engineer or any
"t. evt ‘of the said materials or any part thereof being

ialy shall not be removed from the site of the said works except
i8] on of the Engineer or an officer authorized by him on that

Section 3 — Annexure T
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(6) . That the advances shall be repayable in full when or before the Coffact receives

not been made previously, the value for this purpose being detegin {

each description of materials at the rates at which tRgamounts of thea

under these presents were calculated.

@) That if the Contractor shall at any time mgk

the Contractor to be the Employer {
annum from the date or respective
repayment and with all cosjssz
Employer in or for the r

otherwise by reason of the Taals __v'e Contrar" and the Contractor hereby

Q eply and p:cly the same respectively to him

(8)

1id materials with the repayment to the
and any

¢said and all costs, charges, damages and

Section 3 — Annexure T
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out of the moneys arising frony 3
payable to the Employer upder these presént nd
the Contractor.

(C) Deduct all or any pért

sum due to the Comtrz
(9)  That except in thé& c;’

interest on thessaid

Section 3 — Annexure T
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Annexure - U
(See clause 35 of Section 3 -GCC))

Physical Completion Certificate

Name of Work : Construction of

....................................................................................

.....................

........................................

..............................................................................................

Used MB No.

Last measurement recorded
a. Page No. & MB No.

b. Date
Certified that the above mentioned work was physically completed on ................... (date)
and taken overon .................... (date) and that I have satisfied myself to best of my ability

that the work has been done properly.

Date of issue

Executive Engineer
M.P. State Agricultural Marketing Board
Technical Division .............
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Annexure -V

(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work: Construction of

....................................................................................

.....................

..........................................

............................................................................................................

Used MB No. ---- s

Last measurement recorded
a. Page No. & MB No.

b. Date
Certified that the above mentioned work was physically completed on ................... (date)
and takenoveron .................... (date)
Agreemented amount Rs. .....................e

Final Amount paid to contractor Rs. ====m=m-msmmmmauan--

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.

Date of issue
Executive Engineer

M.P. State Agricultural Marketing Board
Technical Division .............

PR .
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Annexure — W

(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act
on satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days’(say, 15 days) wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum
number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say, 10%
or 8.33%). The benefits payable under the Act are:

i. Pension or family pension on retirement or death as the case may be.
il. Deposit linked insurance on the death in harness of the worker.
iii. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for
certain welfare measures to be provided by the Contractor to contract labour and in
case the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways is
scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc..

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed manner.
The Act does not apply to certain establishments. The newly set-up establishments are
exempted for five years in certain circumstances. States may have different number of

Section 3 — Annexure W

employment size. \
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Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits
employment of children below 14 years of age in certain occupations and processes
and provides for regulations of employment of children in all other occupations and
processes. Employment of child labour is prohibited in building and construction
industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to
the establishment and back etc..

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
who carry on any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering

Officer appointed by the Government.

Section 3 — Annexure W
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p) Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another
prescribed minimum (say, 20) or more persons without the aid of power engaged in

manufacturing process..

Section 3 — Annexure W
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SECTION 3

Conditions of Contract
Part — II--Special Conditions of Contract [SCC]

(1) Bidders are required to offer their bids Exclusive of applicable GST. The GST
shall be paid by the govt. to the contractor separately as per order No. F-58/15/17/19/y0/4295
Bhopal, dated 05 August 2017 issued by the secretary Govt. of M.P. PWD.

Attached copy of order dated 5/8/17, latter of CE (Procurement) No. 1298 Dt 9.8.17
and Mandi Board Letter No. 2253 date 30.08.2017

(2) Performance Guarantee (P.G.) period (Defect Liability Period) for building shall
be three years. Defect Liability Period shall start only after completion of work. The date of
completion of the work will be the date of issue of physical completion certificate as per
Annexure —U. Performance Guarantee shall not be enforced on incidence of breakage of
glass panes and theft of a building elements. Contractor shall white wash/colour wash all
elements of building at the end of defect liability period at his own cost (no payment shall be
made for that) with one coat of the same material (white wash/colour wash & paint excluding
base work of texture plaster) which has been applied in original work. Putty work shall not be
repeated in such case except where damage to putty has occurred due to poor workmanship or
leakage/seepage. White wash/colour wash & painting work done at the end of defect liability
period in accordance to this condition shall be recorded in measurement book of final bill of
the same work and page no. of MB shall be mentioned in the letter to be issued by the
Assistant/Executive Engineer at the time of release of security deposit after end of
performance guarantee (PG) period (Defect Liability Period). Security Deposit shall not be
refunded without compliance of this special condition.

(3) Building shall periodically be inspected jointly by the contractor and engineer-in-
charge or their authorised representative twice a year out of which one inspection shall take
place during rainy months of July-August-September to take note of seepage/leakage and
inspection note shall be issued by the engineer-in-charge or his authorised representative
describing defects noticed. Emergency nature such as leakage/seepage , breaking of waste/soil
pipe, water supply, drainage pipes shall be repaired/rectified within 15 days for which
compliance shall be well documented and taken in to account (speaking order) while releasing
security deposit at the end of performance guarantee (PG) period (Defects Liability Period) by
the Additional Project Director Joint Project Director. All other conditions as per contract
data issued vide govt. of M.P. PWD letter no. 53/16/2012/19/P/526 dated 06.02.2014 for
implementation of defect liability period shall be enforced along with this special condition.

(4) In case similar rates are received from two or more bidder, closed cover offer
shall be invited from such bidders to finalize the bid. Only lower rates shall be accepted.

Section 3 —Part -II Special Condition of Contract (SCC)
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Enclosures 5

Minimum Health & safety Requirement 08.12.2015

Safety measures-

General

(1) The contractor shall comply with all the requirements of ¢ The building and other
construction workers (regulation of employment and conditions of service) act” 1996 and its
Central Rule 1998/state rules and any other statuary requirements as applicable.

(ii) The contractor shall follow OWNER/MPPWD safety rules as issued from time to
time with respect to safety in construction and erection.

(iii) The contractor shall have the approved safety, health and environment (SHE)
policy in respect of safety and health of building workers and it shall be circulated widely and
displayed at conspicuous place in Hindi and local language understood by the majority of the
workers. A copy of the safety policy should be submitted to Engineer in charge.

(iv) The contractor shall prepare the safety plan comprising of method to implement
the safety policy/rules, risk assessment and ensuring safety at work areas. Safety audits,
inspection and its compliance, supervision and responsibility to ensure safety at various
levels. Safety training to employees, review of safety and accident analysis. Ensure health
and safety procedures to prevent accidents and submit to Engineer for approval as per the
safety plan as annexed at annexure-1

(v) The contractors shall ensure proper safety of all the workmen, material, plan and
equipments belongs to him or to him or to the employer or to other working at the site.

(vi) All equipments used in construction and erection by the contractor shall meet
BIS/ International standards and where such standards can not be applicable, the contractor
shall ensure these to be absolutely safe. All equipments shall be strictly operated and
maintained by the contractor in accordance in accordance with manufacturer’s operation
manual. The contractor should also follow guidelines/rules of the employer in this regard.
(vii) The contractor shall provide suitable latest personal protective equipment of prescribed
standard to all his employees and workmen according to the need. The engineer shall have
the right to examine these safety equipments to determine their Suitability, reliability,
acceptability and adaptability. The contractor should also ensure availability of these before
their use at worksite.

(viii) The contractor shall provide safe means of access railings, stairs and ladders,
scaffolding works, platforms, toe boards etc. the scaffolding shall be erected under the control
and supervision of an experienced and competent person. For erection of scaffolds, access,
work platforms etc. the material shall be good and the contractor shall use standard quality of
materials.

(ix) The contractor shall follow and comply with all the safety rules, standards, codes
of practices of owner/MPPWD and relevant provisions of applicable laws pertaining to the
safety of workmen, employees, plants and equipments as many be prescribed from time to

\
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time without any protest or contest or reservation. In case of any unconformity between
statuary requirements and the safety rules of the employer referred above, the later shall be
binding on the contractor unless the statuary provisions are more stringent .As and when
required he can refer/ obtain copy of OWNER/MPPWD safety documents as stated above.

(x) The contractor shall have his own arrangements with nearby hospitals for shifting
and treatment of sick and injured. The medical examination of the workers employed in
hazardous areas shall be conducted as per rule 223 of the building and other construction
worker (regulation of employment and condition of service) central rule 1998. Their health
records shall be maintained accordingly and to be submitted to Engineer when asked for. If
any worker is found suffering from occupational health hazard, the worker should be shifted
to suitable place of working and properly treated under intimation to engineer. The medical
fitness certificate to be submitted to engineer.

(x1) First aid boxes equipped with requisite articles as specified in the rule231 of the
building and other construction worker (regulation of employment and condition of service)
central rule 1298 shall be provided at the construction sites for the use of workers. Training
has to be provided on first aid to workmen and office bearers working at site.

(a) EMERGENCY ACTION PLAN
The contractor shall prepare and emergency action plan approved by his
competent authority to handle any emergency occurred during any
construction work. Regular mock drills shall be organized to practice this
emergency plan. The emergency action plan should be widely circulated to
all the employees. Any suitable infrastructure shall be provided to handle
the emergencies.

(b) SCAFFOLDING
The contractor shall take all precautions to prevent any accidental collapse
of scaffolding or fall of persons from scaffolding. The contractor should
ensure that scaffolding is designed by a competent person and its erection
and repair should be done under the expert supervision. The scaffolding
should meet the required strength and other requirements for the purpose
for which the scaffold is erected. The material used for scaffold should
conform to the BIS/ International standards.

(c) OPENING

The contractor shall ensure that there is no opening in any working
platform/ any floor of the building, which may cause fall of workers or
material. Whenever an opening on a platform/any floor of the building is
unavoidable ,the opening should be suitably fenced and necessary measures
for protection against falling objects or building workers from such
platform shall be taken by providing suitable safety nets, safety belts or
other similar means.

FENCING OF MACHINERY
The contractor shall provide suitable fencing or guard to all dangerous and moving
parts of machinery.

The contractor shall not allow any of the employees to clean, lubricate, repair, adjust
or examine when the machinery is in motion which may cauge injury to the petson.
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CARRYING OF EXCESSIVE WEIGHT BY A WORKER

The worker shall not be allowed to lift by hand or carry over his head back or
shoulder weight/load more than the maximum limit set by the prescribed rules for the
person.

OVERHEAD PROTECTION

The contractor shall ensure that any area exposed to risk of falling materials, articles
or objects is roped off or cordoned off or otherwise suitably guarded from inadvertent
entry of any person.

Wherever there is a possibility of falling of any material, equipment or construction
workers while working at heights, a suitable and adequate safety net should be
provided. The safety net should be in accordance with BIS standards.

WORKING AT HEIGHTS

All working platforms, ways and other places of construction work shall be free from
accumulation of debris or any other material causing obstructions and tripping.
Wherever workers are exposed to the hazard of falling into water, the contractor shall
provide adequate equipment for saving the employees from drowning and rescuing
from such hazard. The contractor shall provide boat or launch equipped with
sufficient no. of life buoys, life jackets etc. and manned with trained personnel at the
site of such work.

Every opening at elevation from ground level through which a building worker,
vehicle, material, equipment etc. may fall at a construction work shall be covered
and/or guarded suitably by the contractor to prevent such falls.

Wherever the workers are exposed to the hazards of falling from height, the
contractor shall provide full harness safety belts fitted with fall arresting systems to all
the employees working at higher elevations and life line of 8mm diameter wire rope
with turn buckles for anchoring the safety belts while working or moving at higher
elevations. Safety nets shall also be provided for saving them from fall from heights
and such equipment should be in accordance with BIS standards.

Wherever there is a possibility of falling of any material, equipment of construction
workers while working at heights a suitable and adequate safety net should be
provided. The safety net should be in accordance with BIS standards.

The contractor shall provide standard prefabricated ladders on the columns where the
workers are required to use them as an access for higher elevations till permanent
staircase is provided. The workers shall be provided with safety belts fitted with fall
arresting systems (fall arrestors) for climbing/getting down through ladders to prevent
fall from height.

Further any such decision of the Engineer shall not, in any way absolve the contractor
of his responsibilities. In case, use of such a container or entry thereof into the site
area is forbidden by OWNER/MPPWD the contractor shall use alternative methods
with the approval of the OWNER/MPPWD to extension of work schedule.

Where it is necessary to provide and/ or store petroleum products or petroleum
mixtures and explosives, The contractor shall responsible for carrying out such
provisions and/or storage in accordance with the rules and regulations laid down in
petroleum act 1934, explosives act 1948 and petroleum and carbide of calcium
manual published by the chief inspector of explosives of India. All such storage shall
have prior approval of the Engineer. In case any approvals are necessary from the
chief inspector (Explosives) or any other statuary authorities the contractor shall be
responsible for obtaining the same.

The contractor shall provide suitable personnel protective equipments to the workers
who are handling the hazardous and corrosive substances including alkalis and acids.
As a precautionary measure the contractor should keep the bottleg/filled with distilled
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water in cupboard/boxes near work place for emergency eye wash by worker exposed
to such hazardous chemicals.

EYE PROTECTION

The contractor shall provide suitable personal protective equipment to his workmen
depending upon the nature of hazards and ensure their usage by the workers engaged
in operation like welding, cutting, chipping, grinding or similar operations which may
cause injuries to his eyes.

ELECTRICAL HAZARDS

The contractor should ensure that all electrical installations at the construction work
comply with the requirements of latest electricity acts/ rules.

The contractor shall take all adequate measures to prevent any worker from coming
into physical contact with any electrical equipment or apparatus or machines or live
electrical circuits which may cause electrical hazards during the construction works.
The contractor shall provide sufficient ELCBs/ RCCBs for all the portable
equipments, electrical switchboards, distribution panels etc. to prevent electrical
shocks.

The contractor should ensure use of single/ double insulated hand tools or low voltage
i.e 110 volts hand tools.

The contractor should also ensure that all temporary electrical installations at the
construction works are provided with earth leakage circuit breakers.

EXCAVATION

The contractor shall take all necessary measures during excavation to prevent the
hazards of falling or sliding of material or article from any bank or side of such
excavation which is more than one and half meter above his footing by proving
adequate piling, shoring, bracing etc. against such bank or sides.

Adequate and suitable warning signs shall be put up at conspicuous places at the
excavation work to prevent any persons or vehicles falling into the excavation trench.
No workers should be allowed to work where he may be stuck or endangered by
excavation machinery or collapse of excavations or trenches.

VEHICULAR TRAFFIC
The contractor should employ vehicle drivers who hold a valid driving license under
the motor vehicle act 1988.

EXCESSIVE NOISE, VIBRATION
The contractor shall take adequate measures to protect the workers against the
harmful effect of excessive noise or vibration. The noise should not exceed the limits

prescribed under the concerned rules. Noise pollution (regulation and control) rules
2000.

ELECTRICAL INSTALLATIONS
The contractor shall not interfere or disturb electric fuses, wiring or other electrical
equipment belonging to the employer or other contractors under any circumstances,
whatsoever unless expressly permitted in writing by the engineer to handle such fuses
wiring or electrical equipments.

1) Before the contractor connects any electrical appliances to any plug or

socket belonging to the other contractor or the OWNER/MPPWD he
shall

(a) Satisfy the engineer that the appliafjce i in good working




(b)
(©
2)
(2)
(b)
3)
4)
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condition.
Inform the engineer of the maximum current rating, voltage and
phases of the appliances.
Obtain permission of the engineer detailing the sockets to
which the appliances may be connected.
The engineer will not grant permission to connect until he is satisfied
that
The appliance is in good condition and is fitted with the
suitable plug having earth connection with the body.
Wherever armored/ metallic sheathed multi core cable is used,
the same should be connected to earth.
No repair work shall be carried out on nay live equipment. The
engineer must declare the equipment safe and a permit to work shall be
issued by the OWNER/MPPWD/ contractor as the case may be to
carry out any repair/ maintenance work. While working on electric
lines/ equipments whether live or dead, suitable type and sufficient
quantity of tools will have to be provided b the contractor to
electricians/ workmen/ officers.
The contractor shall employ necessary number of qualified full time
electricians/ electrical supervisors to maintain his temporary electrical
installation.

The installations shall be provided with suitable ELCBs and RCCBs wherever

required.
SAFETY ORGANIZATION
1) The contractor employing more than 250 workmen whether temporary,

casual probationary, regular or permanent shall employ at least one full
time safety officer exclusively to supervise safety aspects of the
equipments and workmen, who will coordinate with the
OWNER/MPPWD safety officer. Further requirements of safety
officers, if any shall be guided by rule 209 of the building and other
construction worker (regulations of employment and conditions of
service) central rule 1998. In case the work is being carried out
through

sub-contractor the employees/workmen of the sub-contractor shall also
be considered as the contractor’s employee/ workmen for the above

purpose.

In case of contractor employing less than 250 workmen he should designate one of his
engineer/supervisor or the contractor himself (if he is directly supervising the work) as
safety officer in addition to his existing responsibilities. The engineer/supervisor should
get at least 2 days safety training from any reputed organization or from
OWNER/MPPWD before resuming the work. If already trained in past the declaration
along the training certificate to be furnished to OWNER / MPPWD safety officer.

The name and address of such safety officer of the contractor will be promptly

informed in writing to the engineer with a copy to the project safety officer

before he starts work or immediately after any change ,of the incumbent is

made during currency of the contract.
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REPORTING OF ACCIDENT AND INVESTIGATION

In case any accident occurs during the construction/erection or other associated
activities undertaken by the contractor thereby causing any near miss, minor or major
fatal injury to his employees due to any reason whatsoever. It shall be the
responsibility of the contractor to promptly inform to the engineer OWNER/MPPWD
safety officer with a cop to OWNER/MPPWD head of project in the prescribed form
and also to all the authorities envisaged under the applicable laws.

RIGHT TO STOP WORK

1) The engineer shall have the right at his sole discretion to stop the work. If in
his opinion the work is being carried out in such a way that it may cause
accidents and endanger the safety of the persons and/ or property/or
equipments. In such cases the contractor shall be informed in writing about the
nature of hazards and possible injury /accident and he shall comply to remove
shortcomings promptly. The contractor after stopping the specific work can, if
felt necessary appeal against the order of stoppage of work to the engineer
within 3 days of such stoppage of work ad decision of the engineer in this
respect shall be conclusive and binding on the contractor.

2) The contractor shall not be entitled for any damages/compensation for
stoppage of work. (Sub-clause 7 17.00 (i)) due to safety reasons and the period
of such stoppage of work shall not be taken as an extension of time for
completion of the facilities and will not be the ground for waiver of levy of
liquidated damages.

FIRE PROTECTION

The contractor shall provide sufficient fire extinguishers at place(s) of
work. The fire extinguisher shall be properly maintained as per relevant BIS
standards. The employees shall be trained to operate the fire extinguishers/
equipments.

PENALTIES
(DIf the contractor fails to provide the safe working environment as per the
safety rules of OWNER/MPPWD or continues the work even after being
instructed to stop the work by the engineer as provided in clause 7 17.00 (i)
above the contractor should be penalized @ of Rs. 25000/- per day or part
thereof till the instructions are compiled with and so certified by the
engineer. However, in case of accident the provisions contained in sub-
clause 7.19.00(ii) below shall also apply in addition to the penalties
mentioned in this sub-clause.
(ii)If the contractor does not take all safety precautions and/or fails to comply
with the safety rules as prescribed by the employer or under the applicable
law for the safety of the plant and equipment and for the safety of personnel
and the contractor does not prevent hazardous conditions which cause injury
to his own employees or employees of other contractors or OWNER /
MPPWD’s employees or any other person who are at the site or

adjacent thereto, the contractor shall be responsible for payment of penalty
to OWNER/MPPWD as per the following schedule
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a Fatal injury of accident Penalty @ 10% of contract value or
Causing death Rs. 5,00,000/- per person whichever

is less.

b Major injuries or accidents or Penalty @ 2.5% of contract value or
Causing 25% whichever more Rs. 1,00,000/- per person
permanent  Disablement to | whichever is less.
workmen Or employees

Permanent disablement shall have the same meaning as indicated in the

workmen’s compensation act 1923. The penalty mentioned above shall be in
addition to the compensation payable to the workmen/employees under the
relevant provisions of the workmen’s compensation act 1923. The penalty
mentioned above shall be in addition to the compensation payable to the
workmen/employees under the relevant provisions of the workmen’s
compensation act 1923 and rules framed there under or any other applicable
laws as applicable from time to time.

(iii) If any contractor worker found working without using the safety
equipment like safety helmet, safety shoes, safety belts etc. or without
anchoring the safety belts while working at height, the engineer /safety
officer of OWNER/MPPWD shall have the right to penalize the contractor
for Rs. 200/- per person per day as such worker shall be allowed to work on
that day. Engineer /safety officer of OWNER/MPPWD will also issue a
notice in this regard to the contractor.

(iv) If two or more fatal accidents occur at same OWNER/MPPWD site under
the control of contractor during the period of contract and he has

not completed with keeping adequate PPEs in stock

defaulted in providing PPEs to his workmen
not followed statuary requirements /OWNER/MPPWD safety rules

been issued warning notices by OWNER/MPPWD head of the project on non
observance of safety norms
not provided safety training to all his workmen

The contractor can be debarred from getting tender documents in OWNER/MPPWD
for two years from the date of last accident.

The safety performance will also be one of the overriding criteria for evaluation of
overall performance of the contractor by OWNER/MPPWD. The contractor shall
submit the accident data including fatal/non-fatal accidents for the last three years
where he has undertaken the construction activities project-wise along with the bid
documents. This will also be considered for evaluation of tender documents, if the
information give by the contractor found to be incorrect, his contract will be liable to
be terminated.

AWARD

If the contractors performance on safety front is found satisfactory i.e without any
fatal/ reportable accident in the year of consideration, he may be considered for
suitable award “ACCIDENT FREE SAFETY MERITORIOUS AWARD?” as per
Scheme of the employer.

Some of the relevant safety codes are given here under

IS 3696 safety code for scaffolding and ladders (part 1&2)

IS 3764 excavation work-code of Safety

IS 4081 safety code for blasting and related drilling operations

IS 4130 Demolition of building — code of safety

IS 5121 -safety code for piling and other deep foundations
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IS 5916 safety code for construction involving use of hot bituminous materials

IS 7205 safety code for erection of structural steel work

IS 7293 safety code for working with construction machinery

IS 7969 safety code for handling and storage of building materials

Indian explosives act 1940 as updated.

SAFETY PLAN

Safety policy of the contractor to be enclosed.

When the safety policy was last reviewed.

Details of implementation procedure/methods to implement safety policy/safety rules.
Review of accident analysis method. Methods to ensure safety and health.

Unit executive responsible to ensure safety at various levels in work area.

List of employees trained in safety employed before execution of the job. Give the
details of training.

Safety training targets schedules, methods adopted to provide safety training to all the
employees.

Details of checklist for different jobs/ work and responsible person to ensure
compliance (copy of checklist to be enclosed)

Regular safety inspection methods and periodicity and list of members to be enclosed.
Risk assessment safety audit by professional agencies periodicity.

Provision of treatment of injured persons at work site.

Review of overall safety by top management and periodicity.

System for implementation of statuary legislations.

Issue of PPEs to employee’s periodicity/stock on hand etc.
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SECTION 4
BILL OF QUANTITIES (BOQ)

General Description of work-

Probable Amount of Contract:

(Rs. In Figure) —

(Rs. In Words) —

S. Particulars of Item | Quantity | Unit | Rate Amount Amount | Remarks
No. of Work (in figure) | (in words)

I II 111 1\Y% \% VI VII VIII

As per attached sheet

Total Amount (Rs. In Figure)

Total Amount (Rs. In Words)---

Executive Engineer
M.P. State Agricultural Marketing Board
Technical Division ....................

Section 4 — Bill of Quantities (BOQ)
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SECTION S

AGREEMENT FORM
AGREEMENT
This agreement, made on the day of
between (name and address of Employer) (hereinafter called " the Employer)
and (name and address of contractor) hereinafter called

"the Contractor” of the other part.
Whereas the Employer is desirous that the Contractor execute the Construction of
Construction of

in after called "the Works") and the Employer has accepted the Bid by the Contractor for the
execution and completion of such Works and the remedying of any defects therein, at a cost of Rs.

........................................... (in words
...................................................... )

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

4, The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i. Letter of Acceptance
ii. Contractor's Bid
iii. Condition of Contract: General and Special
iv. Contract Data
v. Bid Data
vi. Drawings
vii. Bill of Quantities and
viii.Any other documents listed in the Contract Data as forming part of the Contract.
In witnessed whereof the parties there to have caused this Agreement to be executed the day

and year first before written.

The Common Seal of was hereunto
affixed in the presence of:
Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Binding Signature of Contractor
Secretary

Krishi Upaj Mandi Samiti

Distt............... \
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